STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION 11=21-1 5 AT 08 i
DBE - COMMITMENT ALt svo U]
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

01-0B4304

BID AMOUNT:

$6,287,320.00

BID OPENING DATE:
11/15/16
BIDDER'S NAME:
Mercer-Fraser Company
DBE GOAL FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
7 $1,656,080.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
. SERVICES T0 BE SUBCONTRACTEDOR | 'n € 0 egORY cosned. nckde Gaere cwbielon o, DEE gl
. address, one nui . Show an
MATERIALS TO BE PROVIDED? e e wiibeonlctons)
upert Construction Supply
70=71:78 Timber Lagging, H-Piles C0653, C0654 5941 Park Dr. Suite 20-487 DBE#32785 $193,964.37
I Dorado Hills, CA 957624549 (925)229-5577
. ! . C8713, C8792, Alluvion Biological Consulting
30-31 Biological Consulting C8793 2784 Homestead Rd. #327 DBE#42030 $51,970.00

Santa Clara, CA 95051 (408)784-4397
19-20, 22-25,28 |Temp BMP Materials, Drainage C0670, CO680, Water Components & Building Supply, Inc.

; 44 Simms St. DBE# 27363 $12,254.00
59-60, 81-85, 88 [System Materials Cos21 San Rafacl, CA 4901 _(415)524-8290

S.T. Rhoades Construction Inc.
5 (partial) Traffic Control C1201 8585 Commercial ‘i:ra; * DBE 37693 $68,850.00

Redding, CA 96002 (530)223-9322

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from

3
each DBE shown stating that it will be participating in the conlract to perform the specific work Tda Add 3271038-37
shown for the specific amount agreed to. gation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq,). 6.4 %

The bidder acknowledges that it Is committed to use the

'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces. 26.53).

2f 100% of an item Is not to be performed or furnished by the DBE, describe the exacl portion of
the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program dalabase, Signdture of Bidder
11/15/16 (707) 443-6371
Date {Area Code) Tel. No.
Mark Benzinger
Person to Contact (Please Type or Print)
ADA Notice For individuals with sensory disabilities, this document is ilable in alt te fi For information, call (816) 4451233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814,

Contract No. 01-0B4304
1



To: Mercer Fraser Page 2 of 2 ] 2016-11-17 23:57:36 (GMT) 19252692861 From: Karen Wonnenberg
NOV-17-2016 168117 FromMercer Fraser 7074430277 To:18186739737 Page!2/l2

STATE OF CALIFORNIA - OEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102 13 (NEW 052015)

o :
01-0B4304 i o N
Nyme of DBE business.
Ruperl Construction Supply
Hame of UBE represoniBivg:
Estimator b : . aad e
DBE certilicstion nUTOH.
032785 = .
Mame af Blddsr
Mercer-Fraser Company i
Tinme of prime CONIFECIorn If aiferenl rom Ine Diadsr.
Tiame of repres=ninive of Didder or pime cortiacton = X Y=
Dole B
11/15/16
VU{GIEU»I:\I\UI’I‘M! ! hmu@@mmdwnuﬂmmm«mﬂ;wmm ‘ mhl -

n | Steel Soldier Piles (HP14x73) - ’ i
71 i Steel Soldier Piles (HP14x90) 1.

78 | Treated Tlmber Lagging 6x12 X1 s

: = e i

e e o — Toiw | $193,964.37

unmﬂﬂnmmﬁwufl e desdvaniaped tu

, enlempase. | gonfitn thit My business was confactzd by the Diodsy or
mmm-nmmmumwmmmu
| the ioder is awarded The conirse! my business will anter alo 8
|mm|qm‘mmmmammuwmmm
! the typa ané doller smgunt of wark shawn on the DBE Cormmiiiment
| frm

)

] mwmnm of penury thel (he K0egoNg I3 Iic end someet.

&g-mdmﬁsmnwﬁ'mm

Samantha Ellsworth
Frmed name of DBE's sulhoozed eprersiidive

i
| ectMana er....
: Btnuho'm Sonistrve

11-17-16

el qum';n;um“miub&nuum-mhuwmm For atamata formet indrrmegun. coikad he Forms
ADA NOUCO L (oo oot ine 2t (516) &45-1233, TTY 741, o i Lo Kecords s Formy Mesagement, 1120 N Sureet MO-00. Swtrarnania, GA 95614

Contract No. 01-0B4304
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no..

01-0B4304

Name of DBE business.
Alluvion Biological Consulting

Name of DBE representative:
Jenerro Lockhart

DBE certification number.
42030

Name of bidder:

Mercer-Fraser Company

Name of prime contractor if differant from the bidder:

Name of represenlative of bidder or prime contractor:

Date:
11/15/16
Bid item number tem of work and description of services to be subcontracted or materials to be provided ' A“(";;"" £

51 Natural Resource Protection Plan
30 Contractor-Supplied Biologist

0% : fum ihe DBE. describe the exact
1 f an item is not to b rformed ished e e ex: |
hpigr g e ko g 554 Tota $51,970.00

!
| As an authorized representative of a certified disadvantaged business
enlerpnse. | confirm that my business was conlacted by the bidder or
prime contractor shown sbove regarding the contract shown above. If

the bidder Is awarded the contract my business will enter intc a
contractual agreement with the bidder or prime conlractor o perform:
the type and dollar amount of work shown on the DBE Commitment

form.

| certify under penaity of perjury thal the foregoing is true end comect.

|

[

=

3 ighature of DBE's authonized representative:

Jenerro Lockhart

1 Printed name of DBE's authonzed repr
- Principal Ecologist
| Title of DBE's authorized representative:

11/17/2016

| e

For individuals with sensory disabilities, this d is wvailable in formats. For alt format

contact the Forms

ADA Notice yyocement Unit at (916) 446-1233, TTY 711, or write to Records and Forms Management. 1120 N Street. M5-89, Sacramento, CA 85814.

Contract No. 01-0B4304
2




11/17/2016 8@:21 +4155248293
NOV-17-2016 1245 FromMercer Fraser

OTATE OF CALIPORMIA - DEPARTMENT OF TRANOPORT
DBE CONFIRMATION
DES-OE-0107 13 [NEW 04/2016)

7074430477

WCES ESTIMATING
Toll4155248283

PAGE B2
Page:2/2

ATION

ot =
o g e

=
QLo

Lt

Water gmgggenlx & Building Supply, Inc.
NAME raprasentalive’

Kiley Olson !
DE eodication AUMbET.
27363

nnme of biddr

Mercer-Fraser Company
Tiame of prinve coNIMOIce  AMnma) fraem Me

“mins B 16 B 80N [DDve of DAGOET o pme Coriratiel.

-

L1/15/16 = . )
B dem number | umdwnumawmmuwumnmnmumpwgwmmmhmyyﬁ?n."_- f?:"
19,20 l Cover, Check Dam Ay
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25,28 | Construction Batrance Fabric, ESA Fence R
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Bl-85 . . CSPI Plastic Pipe e e 5
Sen o saromag e Towd $12,254.08
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l1-17-2016 12:48 PM
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Contract No. 01-0B4304
2

ID:Mercer Fraser
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Page:2 R=97%



ST Rhoades Const Ine _Fa530-203-000

ETATE OF CALIPORNIA « DEPARTMENT OF TRANSPORTANON
DBE CONFIRMATION
DES-OF.0107 13 (NEW 0Gr2018)

s A

gy — e

(. e —

Cenlrugt he

(1-0B4304

Manw of DBE business A
5.T. Rhoades Construction

ATE of DS FRGTasmniaie.
yler Rhoades
OBE cerilfeution numbar’ " *

o NuMbrsi

Nemd of biddcr
Mercer-Frager Company

"Nikve 6f prime contrarios 1T iNerent rem the GIGOSF

‘Nama of reprasenisinve of Biador or prime comneion.

- —
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11/15/16
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Contract Na, 01'-034304
2

ID:Mercer Fraser
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To: Mercer Fraser Page 2of6

2016-11-15 19:37:44 (GMT)

19252692861 From: Karen Wonnenberg

L~

‘ l “ : E ‘ I Date Bid Date Estimate #
Construction Supply 111152016 | 117152016 16178
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577 UDBE Certified, #CT-032785
Ruperts Iv.c CA SBE Certified #1792892
Sehe o oida DIR #1 000008293
Job: 01-0B4303 Location: Humboldt County
Description Qty Unit | Unit Price Total
1 70: Steel Soldier Piles (HP14 x 73) Grade 50, Domestic 720|LF 29.13 20.973.60T o
1 fa, 40'
Estimated Rail and Freight Charge to Coaters in Linden. CA 1]lot 447920 447920
EEI 7 l:iSlcel Soldier Piles (W14 x 90) Grade 50, Domeslic 5,163 |LF 38.55| 199,033.65T e
starinled Rail and Freight Charge (o Coaters in Linden, CA 1|lot 3435680 54,350.80 |—
Lead Time: 4-6 weeks AFTER mull roll
BI 78: )rwled Timber Lagging 6x 12 15,576 | mbl{ 1,280.00 19,937.28T |~
BTR, Full Sawn, ACQ .60, UC4B
Lumber Product Assessment - (1% tax on total tumber sale) 1|lot 199.37 199.37 +
Option: Cut Lagging to size 15.576 | mbf 25.00 3g940 }
*Freight NOT included in price®
**Lagping must be purchased to the nearest whole foot**
Lead Time: 43-60 days
HDPE Shims 1/2" x 6" x 18" Black 588 |ea 495 2.910.60T |=—
12d galv. nails 1| box 95.00 93.00T |-
40d galv. nails 2| box 95.00 190.00T L-
Estimated Freight Charge to Job site 1]lot 650.00 650.00
/
BI 79: : 1|lot |11 373-68 1,572.00
Provide and Install 3/4" x 8" {aty-+62} — ] 1]lot 3,000.00 3.000.00
Esti @ight Charge to job site [——2Heads—|___2.880.00|  5.760.00
[ ——
Terms and Conditions of Quote: 0,00 0.00
Material price is subject lo market conditions. Price good for 30 days. Items included in quote
price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections,
ligudated damages, retention, field service. Rupert Construction Supply will supply materials as -9 ]
required in contract plans and specificalions. Rupert Supply in nol responsible for design. Tax 49,95
engineering or installation. Liability: Limited to the cost of our product, we will nol be %”®
responsible for addilional charges. Due (o (he inslability in the raw maierials markets, our “TOTARA ;Z}(?ﬁs-—‘
quotation is subject to change withoul notice. Pricing should be verified before placing a
purchase order. If this project is subject lo compensation due (o escalation of the raw malerials A cr g ?(p q &
pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must o DR ' /i
verify field dimensions. Actual quantities are the responsibility of the contractor.
*Lead times are based on the date purchase order is received*
**Estimated freight costs are NOT included in the above unit prices unless otherwise stated, If
actual freight costs exceed the estimate. additional freight will be charged.
Piles, and all other materials that require paint, will be billed at the time they are shipped to the
coaters. Cost for Coating will be billed upon completion and shipment to the job site
Payment terms: Net 30
SALES TAX NOT INCLUDED
Subtotal $323.546.90
Sales Tax (0.0%) $0.00
Total $323,546.90
l1-15-2016 12:39 PM From: 4046019001 ID:Mercer Fraser Page:2 R=97%



To: Mercer Fraser Page 3 of 6 2016-11-15 19:37:44 (GMT) 19252692861 From: Karen Wonnenberg
Back To Query Form

Search Returned 1 Records Fri Jan 17 11:31:20 PST 2014

Query Criteria
Firm/DBA Name: rupert
.. Firm Type: DBE

Firm ID 32785
Firm/DBA Name RUPERT CONSTRUCTION SUPFLY, LP
. Address Line1 12405 GOLD FLAKE CT.
-Address Line2
City RANCHO CORDOVA

* State CA
Zip Codet 95741
Zip Code2
. Malling Address Linei 3941 PARK DR., STE. 20-487
Malling Address Line2
Mailing City EL. DORADO HILLS
Mailing State CA
Mailing Zip Code1 95762
.- 'Maliing Zip Code2 4549
Certification Type DBE
EMail karen@rupertsupply.com
Contact Name KAREN WONNENBERG
Area Code (925)
Phone Number 229-5577
.- Fax Area Code {916)
.- Fax Phone Number 673-9737
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 423990; 444190;
ACDBE NAICS
B ‘Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0870 PIPE SUPPLIER; C0698 BUILDING MATERIAL
o SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5180 JOINT SEAL - WATER STOP;
Licenses '
Trucks
Gender F
- Ethnicity CAUCASIAN

b Firm Type DBE

Back To Query Form

l1-15-2016 12:40 PM From:4046019001 ID:Mercer Fraser Page:3 R=97%



2016-11-15 19:37:44 (GMT) 19252692861 From: Karen Wonnenberg

Page 4 of 6

To: Mercer Fraser

Rupert

Construction Supply DIR Registration number - 1000008293

The New Public Works Contractor Registration Law (SB 854) was signed into law on June 20, 2014.
Beginning April 1, 2015 no contractor or subcontractor may work on a public works project unless
registered with the Department of Industrial Relations (DIR).

In compliance with this new law Rupert Construction Supply has registered with the DIR and was
assigned the number above.

p (925) 229-5577 - f(916) 673-9737
3941 Park Drive Suite 20-437 - El Dorado Hills, CA 95762

R=98%

Page: 4

ID:Mercer Fraser

From:4046019001

11-15-2016 12:41 PM



To: Mercer Fraser Page5of6 2016-11-15 19:37:44 (GMT) 19252692861 From: Karen Wonnenberg

Rupert

Construction Supply Certifications & Licenses

FEIN - 45-5001855

California Resale - SR JHF 102-218767

DUNS - 109142302

CAGE - 3FYLO
Commercial And Government Entity ID assigned by
US Defense Logistics Agency (DLA)

DIR - 1000008293
registered with CA Department of Industrial Relations per SB 854

WBE - #10110137
certified by the Supplier Clearinghouse

DBE - #32785
certified by California Unified Certification Program (CUCP)

SBE - #1792892
certified by California Department of General Services (DGS)

p (925) 229-5577 .+ f(916)673-9737
3941 Park Drive Suite 20-487 « El Dorado Hills, CA 95762

l1-15-2016 12:41 PM From:4046019001 ID:Mercer Fraser Page:5 R=97%
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RE: Caltrans 01-0B4304 Restore Slope and Construct Retaining Walls in

Alluvion Biological Consulting

2784 Homestead Road #327, Santa Clara, CA 95051
DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119
BID PROPOSAL

DBE

Humboldt County near Big Lagoon from 1.8 Miles to 2.2 Miles North of Georgia

Pacific Road

Bid Date 11/15/16

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support
Caltrans 01-0B4304 Restore slope and construct retaining walls In Humboldt County.
The purpose of this quote is to provide mandated Contracted Supplied Biologist and
Natural Resources Protection Plan for activities associated project construction.

Alluvion Biological Consulting is summiting quotes to bid of the following line items 30

and 31:
Spec Section Description Assumptions Unit Number Costper Total Cost
Unit
@6003 Prepare a natural Assume LS 1 $8,750 58,750
NATURAL resource protection plan |preparation of a
RESOURCE |that defines measures Natural Resource
PROTECTION you will take to maintain [Protection plan that
PLAN project compliance with |includes all
all environmental laws, [regulated species
regulations, and PLAC  [and mitigation
requirements. measurements.
Assume includes a
Worker Education
Program with
training provided
to all construction
personnel.
(@6002 [Pre-Construction Survey [Assume pre- LS 1 $3,360 53,360
CONTRACTOR- |Report Submit a pre- construction for
SUPPLIED construction survey Migratory Birds

BIOLOGIST (LS)

14-6.05A(2)(c)
Pre-Construction
Survey

report within 14 days
before starting
construction activities.

The survey must be
performed within
15 days before
proposed
vegetation removal.
Assume report
included.




14-6.05C(2) Pre-
construction
Survey

Survey the work area for
regulated species within
2 days before starting
construction activities.

Assume pre-
construction
wildlife surveys for
regulated species
name Palid Bat,
Silver-Haired Bat,
Townsends Big-
Eared Bat, Pacific
Fisher Bald Eagle
Osprey, Marbled
Murrelet, Northern
Spotted Owl, Del
Norte Salamander,
Northern Red-
Legged Frog, and
White-Footed Vole.
ssume 2-3
Fiologist for these
efforts. Assume
report included.

LS

1

$4,360 54,360

Contractor
Biologist
14-6.02C(5)

For Del Norte .
Salamander, Northern
Red-Legged Frog, and
White-Footed Vole a
Contractor — supplied
Biologist will be on the
project prior to and
during clearing and
grubbing and earthwork
activities.

Assume Daily
monitoring doing
any ground
disturbance
activities. Assume
daily surveys
before
construction
activities.
Contractor should
adjust amount of
monitoring days
according to their
anticipated work
schedule at $750
per day.

Unit

300

NEGP

lo?Kfe

$750

- BOrOdo

$225,000

-

14-6.05A(2)(f)
Incident Report

Submit an Incident Report
within 24 hours of the
incident.

Assume included
with daily
monitoring rate,

Included




14-6.05A(2)(g) [Submit no later than Assume annual Unit 2 $3200 $6400

Annual January 15 during each report send no later

Monitoring year of construction. than January 15t of

Report each year of
construction.

|Assume 2 reports.

14-6.05A(2)(h) [Submit no later than 20  |Assume final report (LS 1 §5100 55100
Final Monitoring [days after completion of [due no later than 20
Report the project. days after

completion of the

project.

Contractor is responsible for adjusting the number of days needed for monitoring
according to their anticipated work schedule at $750 per day. In addition, the contractor
should adjust the amount of annual reports needed at $3200 per report.

We trust that this quote a sufficient information for your needs. If there are any questions please
contact us. Thank you for your consideration.

orne 514707

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting

Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030



TorMFC Page1of2 2016-11-15 16:57:31 (GMT) 14152966470 From: WCBS ESTIMATING

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE
PROJECT: CALTRANS - 01-0B4304
[BID # DESCRIPTION QTY | UNIT | UNIT PRICE TOTAL
19 TEMPORARY COVER
GEOTEXTILE (15 x 300) 3.000 | SY |$ 0.0 § 2.700.00
/8" POLY ROPE (600' / COIL) - AS NEEDED _ 1 ColL |§ 70.00 | § 70.00
18" x 30" - B0Z NW GRAVEL BAG (EMPTY / NO TIE)-AS NEEDED 1 EA |$ 3.00 | § 3.00
11" ZIP TIES (1000 / BAG) - AS NEEDED 1 BAG $ 60.0D| % 60,00
3 2,833.00
20 TEMPORARY CHECK DAM - TYPE 1
8" x 25' BIODEGRADABLE ST_RAW WATTLE - 675 LF $ 1.10| § 742.50
1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE) 11 |BUNDLE| § 21.00 | § 231.00
1/4" SISAL ROPE (1200 / COIL) 1 ColL [§ 6000 § 50.00
$ 1,033.50
b JTEMPORARY CHECK DAM - TYPE 2
18" x 20" - BOZ NW GRAVEL BAG (EMPTY / NO TIE) 275 EA | S 3.00| 8 825.00
11" ZIP TIES (1000 / BAG) 7 BAG |5 50.00 | § 60.00
3 885.00
22 TEMPORARY FIBER ROLLS
3" x 25 BIODEGRADABLE STRAW WATTLE 775 5 1.10 | § §52.50
$ 852.50
TYPE 1INSTALLATION
1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE) 4 |BUNDLE| $ 12.00 | 3 48.00
OR [ 48.00
TYPE 2 INSTALLATION =
1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE) 13 |BUNDLE| $ 21.00] % 273.00
1/4" SISAL ROPE (1200 / COIL) i ColL |3 50.00 | § 50.00
3 333.00
23 TEMPORARY GRAVEL BAG BERM
76" % 30° - B0Z NW GRAVEL BAG (EMPTY / NO TIE) _ 125 EA |3 30018 375.00 |
11" ZIP TIES (1000 / BAG) 1 BAG |§ 50.00 | 5 50.00
s 435.00
24 __TEMPORARY SILT FENCE
*3 % 100' DOT RWB HD SILT FENCE W/ POLES 8 OC 800 LF_[§ 0.351 % 280.00
* EXCEPTION TAKEN TO SEWN POCKETS $ 280.00
25 TEMPORARY CONSTRUCTION ENTRANCE FABRIC
CLASS 8 RSP FABRIC (15 x 3007) 1 ROLL |$  450.00]% 450,00
$ 450.00
28 TEMPORARY ESA FENCE
T X100 DOT EGAFENCE 1,400 [ 0.35] % 490,00
5 LIGHT WEIGHT T-POST 170 EA |$ 450 % 765.00
T-POST SAFETY CAP - OSHA (100 / BOX) 2 BOX |5 150008 300.00
11" ZIP TIES (1000 / BAG) 2 BAGS | § 60.00 | § 120,00
$ 1,675.00

Quantities are estimates only; prices subject to change i WCBS cost change. Contractor is responsible for
varifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not
included, Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to
terms in subsequent PO or contract. Page 1
: November 15, 2016
Prepared by: Kilay Olson

1=15-2016 09:59 AM From:4803836933 ID:Mercer Fraser Page:1 R=97%



To:MFC Page2of2 2016-11-15 16:57:31 (GMT) 14152966470 From: WCBS ESTIMATING

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE
PROJECT: CALTRANS - 01-0B4304
[BID # DESCRIPTION QTY | UNIT | UNIT PRICE TOTAL
59 JUTE MESH
# x 225 JUTE MESH 3600 | SF S 0.08 | $ 288.00
5" x 1" % 6" - 11 GA STAPLES (1000 / BOX) 1 BOX |5 40.00 | § 40,00
$ 328,00
50 EROSION CONTROL NETTING
COIR 700 GRM NETTING (13.1' x 82" 21480 | SF [ § 0.25] 8 5.370.00
6" x1"x 6"~ 11 GA STAPLES (1000 / BOX) 7 BOX |§ 40008 280.00
$ 5,650.00
88 RSF FABRIC
CLASS 8 RSP FABRIC (15 x 3007 500 sY |$ 0.80 [ 8 450,00
: 450.00

EROSION CONTROL / FABRIC ORDER MUST EXCEED
$7000 FOR FOB JOBSITE TERMS. ONE SHIPMENT -

COMPLETE
CEP / PLASTIC PIPE
81 [24" GALV CSP (12 GA) 48 LF |$ 28.00 | § 1,344.00
81A |24' GALV ANNULAR BAND W / GASKET 3 EA [$§ 35.00] % 105.00
82 |6 WT PERF B x S HDPE PIPE (20' LENGTHS) 160 LF |$§ 2508 400.00
83 |6"WT SOLID B ¥ S HDPE PIPE (20' LENGTHS) 120 LF $ 2501 % 300.00
84 |[24" GALV CSP (12 GA) - DD ! 21 LF $ 2800]% 588.00
84A [24" GALV ANNULAR BAND W / GASKET 4 EA $ 35001 % 140.00
84B |24" - 30 DEG BEND - LABOR 1 EA $ 22500 % 225.00
B84C |24"- 35 I_)_Eﬁ BEND - LABOR 1 EA $ 22500 | % 225.00
84D |24" MATERIAL FOR BENDS 8 LF $ 28001 % 224.00
85 (24" ANCHOR ASSEMBLY 2 EA 5 240001 % 480.00
FREIGHT TO JOBSITE 1 EA [§ 550.00 | $ 950.00
$ 4,981.00
CUSTOMER TO UNLOAD SUB TOTAL |$§ 18,867.50
r TRY
20{ q 2 \.{ ot
-
% = "ﬁ V& 5 t{
’ @0

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for

verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not

included. Terms: Net 30, Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to

terms in subsequent PO or contract. Page 2
November 15, 2016

Prepared by: Kiley Olson

11-15-2016 09:59 AM From:4803836933 ID:Mercer Fraser Page:2 R=97%



8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049

| ST Rhoades Const Ine  Fax:530-223-9222
S.T. RHOADES CONSTRUCTION INC.

530-223-9322, Fax 630-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

Nov 16 201 0:34en

DIR # 1000008025
PROPOSAL
To: General Contractors
Attn:
Project: CT 01-0B4304 Date: 11/15/2016
Bid date: 11/15/2016
Ttem [Description Quantity [ UM [ Unit Price | Amount
62 HMA (TYPE A) 1320 TON [$ 21500 |$ 283,800.00
63 ASPHALT BINDER (GEQ PAVEMENT INTL.) 0.6 TON | $ 7,20000)%  4,320.00
64 GEO PAVMENT (PAVING FABRIC) 450 sY |§ 780|%  3,510.00
68 TACK COAT 1.2 TON [$ 1,320.00($  1,584.00
95 MOBILIZATION 1 LS | $ 30,700.00 | § 30,700.00
Total: $ 323,914.00
Notes - Proposal valid for 30 days, Allow 10 days for scheduling

- Payment to be made 15 days after work is completed

- All Work to be available upon mobilization to site and performed consecutively

- 1 Mobilization included. Additional Mob's $10,000.00 ea.
- Quote is non separable.

Exc. - Bonds

- Permits

- Raising/Lowering Iron

- Fees
- Striping
- Staking

- Engineering
- Surveying
- Traffic Control

1-15-2016 10:25 AM

Respectively Submitted,
Tyler Rhoades

Estimator

From:5302239222

ID:Mercer Fraser

Page:1

R=98%




Notes:

ST Rhoades Const Inc Fax:530-223-0202

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049

530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORI

R EDEEE A

DIR # 1000008025
To: Date: 11/16/16
Attn: ESTIMATORS
Project: CT 01-0B4304
Item |Description QTY | um | Price
1 Man 1 Lane 1 Mile day or night (includes cones, 1 man,
traffic control truck, standard construction area signs. GC
A |to provide Helper) : 1| shift {$  950.00
B___|Additional lane same direction 1| ea |$ 150.00
C___|Additional lane opposite direction 1] ea |$§  200.00
D |Additional mileage i 1] ea [§ 8500
E__|Ramp closure with lane closure minor detour 1] ea [$ 7500
F__|Ramp closure w.o lane closure minor defour 1| ea |§ 925.00
G |1 man lane closure overtime rate 1| hr |$  100.00
"H_|Additional man 1 shift |$ 62800 ¢ ¥ _
T [Pilotcar : Tl shift |[$__ 875.00 7""721)
J  [2flaggers 8 hr shift,signs,cones 1| shift [§ 1,300.00¢ (¢~
J.1 2 flaggers 8 hr shift, signs, cones, rumble strips 1| shift | § 1,540.00
K __ |2 flaggers overtime rate 1] br |$  100.00 |
K1 |2 flaggers overtime rate wirumble strips 1 hr |$  190.00
L |2 flaggers 8 hr night/special shift 1| shift | $ 1,400.00
L.1 |2 flaggers 8 hr night/special shift wirumble strips 1| shift | § 1,625.00
M |2 flaggers overtime night/special shift s 1! hr |§  205.00
- M.1_ |2 flaggers overtime night/special shift w/rumble strips 1) hr |$  205.00
__ N _|Light Plant Rental (excludes fuel and mob to job) 1| day |$ 100.00
O * |Portable changeable message sign 1| day |$  200.00
1|week| §  450.00
1 |month| §  950.00
Q  |Shoulder closure 1| shift |$ 826.00
§ |Pilot car overtime g I 5 95.00
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile 23 oS
- Rates valid for 2016 only. ox7
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger (& 299 o
~ GC to provide breaks and monitor for heat exposure @ pie
- Shift starts at placement of first sign and ends at removal of last sign c 9’3 } ?

- Sunday/Saturday/Holiday rates available upon request

- Multiple move ins and outs may require additional charges

- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ $400.00/each to site and $400.00 Demob from site

- We will not participate in CT extra work for shared flagger costs.

- Bonds - No Retention to be held
- Permits - Theft and Vandalism Costs
- Mobilization, call for rates

Respectively Submitted,

Brian Zarr

1-15-2016 10:26 AM From:5302239222 ID:Mercer Fraser Page:2 R=98%



| ST Rhoades Const Inc ~ Fax:530-203-9202 Nov 15 2016 09:35en  POO3/003
S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002
P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025
Standard Asphalt Concrete Grinder/ Cold plane Quotation 11/15/2016

CT 01-0B4304

Wirtgen 2000DC 78" grinder/cold planer $ 4200.00 daily rate minimum, O.T. @ $ 595 per hour
Saturday minimum rate $ 5000, Sunday/holiday rate $ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.
Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425
gallons per hr, ‘

- Mobilization is not included in rental, additional @ $ 130 per hr (from Redding). Plus a pilot car when required.

- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle
above or below surface.

- Repair charges for damage to machine or property will be customers responsibility.

- Refrencing,layout marking.

- Areas machine will not reach.

- Clean up, sweeping, off hauling of materials.

- Permits, bonds, temporary striping

- Portland cement grinding

- Responsibility for Safety hazards as a result of grinding/cold planing operations,

- Subsistance and night rates.

~ Hazardous Materials Removal

Includes: !

- Rates include one set of teeth per shift. Additional boxes of teeth are $ 375 per box

- 3.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval )
at Cal Trans rental / force account rates.

- Cutting capability up to 8" depth in one pass.

- 8.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff &
mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope
S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this
proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages
arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.
Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

1-15-2016 10:26 AM From:5302239222 j ID:Mercer Fraser Page:3 R=98%




Nov.14.20 - i
16 10:21 AM M&S Environmental Landsca 5302419647 PAGE

S Environmental Landscapes, Inc.

92 Mac's Road

iding, CA 86003

.241-1418 FAX 530-241 0647

. Reglstration No. 1000010084

Lic. 751831 DBE,SMBE, and MEBE Certifled CT No. 030736

11118116

3id For- Caktrans # 01-0B4304
Humboldt County Near Blg Lagoon
Rte. 101

18 Environmental Landscapes, Ine. would like to propose 8 bid for the following ltems:

Item No. ]Ducrlgt_lon [ Units

Quant Cost per Unit Est, Coat

54 Soll Amandment (CF) CF 18 17.00 % 306.00
56 Organic fertilizer LB 0.6 9000 $ 45,00
66 Plant Establishment Work LS 1 13,000.00 $ 13,000.00
87 Wood Mulch cY 180 8800 §  18,340.00
59 Rolled Erosion Control Jute Mesh SQFT 268800 082 § 16618.00
80 Rolled Erosion Control Jute Netting SQFT 21400 0g00 §  19,260.00
$ ©65567.00

TOTAL

ADDITIONAL BID NOTES

+ Prime Caontractor 1o provide and pay for water source on site (l.e. fire hydrant,water truck, or other approved source)

at a minimum rate of 200 g.p.M.
« All traffic control to be provided by Prime contractor. Bid valld for 60 days.

« performance and Payment ponds are not included. insurance beyond a $5 mil umbraila will resuit in additional charge.

* Signatory to Local 185 Laborers Union.
* |f you have any questions please call our office.

Michael Smith

R=95%
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Nov.14.2016 10:22 AM M&S Environmental Landsca 5302419647

Bagk To Query Form

search Returned 1 Records

Query Criteria
Firm ID: 30736

MICHAEL A. SMITH

DEPARTMENT TRANSPORT
M:N‘.N:w:ﬂ‘-wiﬂ:ﬁﬂ'.

Blﬂﬂiﬂllﬂﬁﬂmﬂﬂﬁﬂuﬂun

hup#hwunmdotmxguﬂhnpﬂbunysubnﬁtdo

1-15-2016 10:22 AM

From:5302419647

ID:Mercer Fraser

ATION
2T 2 5

PAGE. 2/

T A 34 10:07:88 POT 2014

~-Page:2 -

ZEzmatzz!tatﬂtltlnlmﬂtﬁtﬁz

4/24/2014

‘R=95%



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

gl DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE
g M & S ENVIRONMENTAL LANDSCAPES, INC
12192 MACS ROAD
REDDING, CA 56003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

¢he Califorais Unified Certification Program (CUCF) as 2 Disadvantaged Business Enterprise (DBE) as defined by

“This certificate scknowledges that said firm is spproved by be amended, for the foBowing NAICS codes:

the U.S. Department of Transportation (POT) CFR 49 Pari 26, as may
NAICS Code(s) * Indicates primary NAICS code
& 561730 Landscaping Services

7318910 Site Preparation Confractors

Work Category Cede(s)
! G
0620 LANDSCAPING & NURSERY 2000 HIGHWAY H;:NG-“N
C2020 SOIL AMENDMENTS C2021 H‘1’]J'll'IZIT!?aEE:'.'Dm‘N s
C2030 ERQSION CONTROL 2065 IRRIGA’ STEM

Licenses
Cc27 Landscapimg Contractor

CERTIFYING AGENCY: e :
TA
DEPARTMENT OF TRANSPOR W ‘ IR

1823 14TH P
SACRAMENTO, CA 95811 O

(916) 324-1700

Now.14.2016 10:22 AM M&S Environmental Landsca 5302419647

ID:Mercer Fraser

From:5302419647

3916 10:22 AM
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1111512016  12:02 FA) P.001/003

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS
CA Contractors License #478991-A
Certifications DBE #42048 (CUPC) - SBE #14138 (DGS) - DIR #1000002589
P.O. Box 70130 - Pt, Richmond, CA 94807
Office 510-234-6532  Fax 510-234-3131

D PROPOSAL

TO: Estimating Department DATE: 11/15/2016

PROJECT: Humboldt County Near Big Lagoon North of Georgia Pacific Road
CADOT Contract No. 01-0B4304

SCO F WORK
We hereby quote the following items in accordance with the plans dated 07/26/2016, soil
borings and geotechnical memo by CADOT Geotechnical Services dated 11/06/2014,
and specifications for the subject job, and the following inclusions, exclusions, and
eral conditions. Addenda acknowledged: 1 & 2

n%':: . DESCRIPTION QUANTITY UNIT PRICE TOTAL
CONCRETE BACKFILL
50 60LDRR PILE WALL) e75  CY $365 /CY | $355875
51 LEAN CONCRETE BACKFILL 54 CY $300 ICY $16,200
(paﬁm) STEEL SOLDIER PILE (HP 14x73) 720 LF $23 AF | $16,560
(p;’r:ial) STEEL SOLDIER PILE (W 14x90) 5183 LF $23 AF | $118749
5. 72 30" DRILLED HOLE 5754 LF $55 AF | $318,470
ey 95 MOBILIZATION S $25000 LS | $25,000
TOTAL: 30" Plles $848,864
- GROUND ANCHOR
1544 69 (SUBHORIZONTAL) 130 |EA $4,050 | /EA | $526,500 ﬂ‘, z
w< 95 MOBILIZATION 1 |Ls $25,000 | LS $25,000 ’e(réfo@
Z < 4
_&SU TOTAL: 30" Piles $551,500
AT
‘;O b **2Add $6,000 if Tiebacks are not used in this bid*** % qs, 85"'1
v /i
2 G 198,24
P‘_DD Cd\lc ‘\7:_@/["{0/ ‘f(ooq
lib:ﬂaaj.

L1-15-2016 01:02 PM From:5102346506 ID:Mercer Fraser Page:1l R=97%



11/15/2016  12:02 FAX) P.002/003

Piling to include: Drilling, hole dewatering to other’s location, casing and hole
stabilization as required, baker tank for slurry as required, setting steel soldier piles,
providing and placing lean and structural concrete. General Contractor to provide steel
piles and pile concrete and lean concrete adjacent to hole locations.

-HSD to provide an 80,000 LB Soil-Mec excavator mounted drill rig or similar with g 65°
mast, 12’ wide tracks, 4 tail swing, and a 6’ reach from the tracks to the center of the
drilled hole. Access to the drilled holes provided by others

Tieback Anchors to include: Drilling, provide and place DCP tieback anchors, tieback

plates, tieback grout, testing and lock off of tiebacks.

-HSD to use a Casa Grande C-6 tieback drill rig that weighs 35,000 Ib. and is 8 feet wide NO
with steel street tracks. This rig requires 30 feet of space for the rail coming out of the gerltt

hole. Access to hole to be provided by others. N2 q
EXCLUSIONS wier ¥

Permits, bond premium (2%), inspection, wet weather construction, concrete block-outs or casting ¢
trumpets in forms or shotcrete, testing, welding, providing steel beams, splicing steel beams, D{m(/l/
chipping lean conmcrete, anchor bolts, forming, dowels, sand blasting, painting, demolition, (- (o
structure excavation, structure backfill, structure concrete, field engineering, block outs,
formwork, site dewatering, submittal or implementation of water pollution control plan, erosion
control, water supply at drill rig 25 GPM, dust control, survey, layout, line & grade, USA utility
location or markings, location/removal of utilities, shoring and protection of existing structures,
streets, sidewalks and utilities, off-haul or removal of spoils and water, sediment pond or tank,
off-haul of concrete over break, all costs related to any known or unkmown hazardous or
contaminated materials, 40 hour Hazmat Training. Traffic control provided by others.

GENERAL CONDITIONS
Hillside Drilling’s (HSD) bid is based on ONE move in to the job with continuous operation unil
completion of subject move-ins; add $15,000 to the contract for cach additional move. Contractor
will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all
locations as required for drill rig, R.T. crane, concrete pump and congrete trucks. Contractor will
provide 15 foot wide level bench 2’ +/- below tieback, with no overhead obstructions adjacent to
all tieback locations as required for a drill rig with a 25° horizontal mast, forklift, concretepump =~~~
and miscellancous equipment. Contractor to remove drill spoils concurrent with drilling as
required to provide access for setting and pouring operations. Concrete pour crew may require
additional overtime work hours to complete pours. Contractor will provide a clean out area for
drilling equipment and concrete pumps and trucks, Bid is based on day work Mon.-Fri. 8 hours
per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide
arca on site for storage of Hillside Drilling’s equipment and materials. Changes in start date shall
be made 72 hours in advance of given start date and may result in a delay to the rescheduled work.
Hiilside Drilling will be given one working day to verify grade, access, and layout before moving
on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or
sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin
pmv:dodbmeualContmlDO'ﬁomwmkmlfmy-maddman-plaoedmmmﬂsm
encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide
Hillside Drilling with written authorization to proceed with the work utilizing any required special
tools and equipment. A daily log of labor, equipment and material will be maintained and
subsequently billed at the rate of $425.00 per drill rig hour including two men, plus costs of

l1-15-2016 01:02 PM From:5102346506 ID:Mercer Fraser Page:2 R=97%



11/15/2016 1202 FA) P.003/003

materials, other equipment and labor, plus appropriate markups. All standby time due to delays by
others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays
by others is $1,200/day for the drill rig plus any additional equipment left on site. Back charges
will only be accepted when properly documented and acknmowledged on a daily basis by our
authorized representative. Payments will be made with in 30 days of invoice. Retention will not
exceed the percentage with held by the owner. Balance of retention will be paid in full within 35
days after completion of Hillside Drilling’s work.

For shafts to be drilled deeper than soil borings indicate, we have assumed that the materials to be
drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the
drilled shaft, Conditions differing shall be considered a changed condition, Soil conditions or
water table elevations that aro different than those indicated in the soils report/borings shall be
considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to
be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime
Contractor for Hillside Drilling’s proportionate fault or neglect.

1. Worker's compensation & Employers Lisbility -$1,000,000.00 each accident, $1,000,000.00
disease policy limit & $1,000,000.00 discase each employee (excludes waiver of subrogation)

2. General Lisbility - $2,000,000.00 (Excludes pollution liability, professional liability, riggers
liability, builders risk and rail road insurance)

3. Automobile Liability Coverage - $1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated

into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect

any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of

this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney’s
fees and cost.

Thank you for the business opportunity!

Hudy 4, Clisham

* ‘Signed: Andy J. Clisham Date

l1-15-2016 01:02 PM From:5102346506 ID:Mercer Fraser Page:3 R=97%



: -F
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Sigers N’"j'e‘ Met;:er maser Company
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:__01-0B4304

DES-OE-0102.11A (REV 12/2014) Page 10f3

1. List iterns of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time fames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and per of the total The Bidder must demanstrate that
sufficient work to meet the goal was made available to DBE fims.

e
ftom of Work Offered, Services Offered, or bcoeodhiosoend e ke e, | for Performance and Delivery A Percentag
Materials Supplied bl e Schedules ) Total Bid
Yes/No

Please see attachment 1 [[(Jves [Ono |[Oves [Ono | [Jves []no

[Jves [Ono |[Jyes [Ono | [Jyes [Jwo

[COves [Ono [[Jyes [no Oyes [no

[Cves [Ono [[Oyes [no | [Jyes [Jno

[Qves [no [[yes [no | [Jves [no

Oyes [Ono [Oyes [no | [Jyes [Jno

Oves [Ono [[Jyes [no | [Jyes []no

Cdyes [Ono |[CJyes [Iwno Oyes [no

Oyes [no [[Jyes [Ono | [Jyes [no

Oyes [Ono [[Jyes [no | [Jyes [Jno

Oyes [Owno [Jyes [no | [OOyes [Jno

Oyes [nvo |Oyes [One | Oyes [Ono

Oves [Owno |Oyes [Ono | [Oyes [Ono

[CJves [no [[Jyes [no | [Jyes [Jno

Oyes [Ono |Oyes [Owo | [Jves [no

[CJyes [no |OJyes [Ono | [Jyes [Jno

[Jves [no |[Jyes [no | [Jyes [no

Oves [Owvo |[[Oyes [no | [Jyes [no

[Oves [Ono |Oyes [no | OOyes [no

Oves [ne |[OOyes [no | [Jyes [no

Contract No. 01-0B4304
3



ATTACHMENT A

DBE COMMITMENT

CONTRACT # 01-0B4304



Mercer-Fraser Company
P.O. Box 1006

Eureka, CA 95502
Phone: 707-443-6371
Fax: 707-443-0277

Invitation To Bid
Attn: Estimator
Owner: Caltrans
Project: Restore Slope and Construct Retaining Walls
Contract #: 01-0B4304
Bid Date/Time: 11/15/16 2:00pm
Contacts: Estimator

Mercer-Fraser is currently requesting quotes from all gualified DBE subcontractors and/or suppliers for
the following items of work:

1 070030 LEAD COMPLIANCE PLAN

2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 090105 TIME-RELATED OVERHEAD (LS)

4 120090 CONSTRUCTION AREA SIGNS

5 120100 TRAFFIC CONTROL SYSTEM

6 120149 TEMPORARY PAVEMENT MARKING (PAINT)

7 120159 TEMPORARY TRAFFIC STRIPE (PAINT)

8 120165 CHANNELIZER (SURFACE MOUNTED)

8 128601 TEMPORARY SIGNAL SYSTEM

10 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA)

11 129000 TEMPORARY RAILING (TYPE K)

12 032426 TEMPORARY CRASH CUSHION SYSTEM

13 130100 JOB SITE MANAGEMENT

14 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN
15 130310 RAIN EVENT ACTION PLAN

16 130320 STORM WATER SAMPLING AND ANALYSIS DAY

17 130330 STORM WATER ANNUAL REPORT

18 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)
19 130570 TEMPORARY COVER

20 130610 TEMPORARY CHECK DAM

21 130620 TEMPORARY DRAINAGE INLET PROTECTION

22 130640 TEMPORARY FIBER ROLL

23 130650 TEMPORARY GRAVEL BAG BERM

24 130680 TEMPORARY SILT FENCE

25 130710 TEMPORARY CONSTRUCTION ENTRANCE

26 130730 STREET SWEEPING

27 130900 TEMPORARY CONCRETE WASHOUT

28 141000 TEMPORARY FENCE (TYPE ESA)

29 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
30 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS)

31 146003 NATURAL RESOURCE PROTECTION PLAN

32 150230 DESTROY WELL




33 [150711 REMOVE PAINTED TRAFFIC STRIPE

34 |150712 REMOVE PAINTED PAVEMENT MARKING

35 |150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE

36 [150722 REMOVE PAVEMENT MARKER

37 150771 REMOVE ASPHALT CONCRETE DIKE

38 |150809 REMOVE CULVERT (LF)

39 |150810 REMOVE PIPE (EA)

40 |150814 REMOVE DOWNDRAIN (EA)

41 |152299 RESET MILEPOST MARKER

22 |152316 RESET ROADSIDE SIGN (ONE POST)

43 [153103 COLD PLANE ASPHALT CONCRETE PAVEMENT

44 [160102 CLEARING AND GRUBBING (LS)

45  |170101 DEVELOP WATER SUPPLY

26 [190101 ROADWAY EXCAVATION

47 |190185 SHOULDER BACKING

48(F) [192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL)
49(F) [193029 STRUCTURE BACKFILL (SOLDIER PILE WALL)
50(F) |193116 CONCRETE BACKFILL (SOLDIER PILE WALL)

51(F) 193119 LEAN CONCRETE BACKFILL

52 |032427 INVASIVE SPECIES REMOVAL

53 032428 CONTRACTOR SUPPLIED ARBORIST

54  |032429 SOIL AMENDMENT (CF)

55 202037 ORGANIC FERTILIZER

56 [204099 PLANT ESTABLISHMENT WORK

57  |205035 WOOD MULCH

58 032430 DUFF (SQFT)

59  |210260 ROLLED EROSION CONTROL PRODUCT (JUTE MESH)
60  |210270 ROLLED EROSION CONTROL PRODUCT (NETTING)
61  |260203 CLASS 2 AGGREGATE BASE (CY)

62  |390132 HOT MIX ASPHALT (TYPE A)

63 |391006 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
64  |393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
65 032431 CENTERLINE RUMBLE STRIP (SINUSOIDAL)

66  |394073 PLACE HOT MIX ASPHALT DIKE (TYPE A)

67  |394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)

68  |397005 TACK COAT

B9 |460210 GROUND ANCHOR (SUBHORIZONTAL)

70  |490316 STEEL SOLDIER PILE (HP 14 X 73)

71 |045617 STEEL SOLDIER PILE (W 14 X 90)

72 |490403 30" DRILLED HOLE

73(F) |045618 STRUCTURAL CONCRETE, BUTTRESS

74(F) |510072 STRUCTURAL CONCRETE, BARRIER SLAB

75(F) 045619 STRUCTURAL CONCRETE, WALER

76(F) |045620 BAR REINFORCING STEEL (BUTTRESS)

77(F) |045621 BAR REINFORCING STEEL (EPOXY COATED) (WALER)
78(F) |575004 TIMBER LAGGING

79 590120 CLEAN AND PAINT STEEL SOLDIER PILING

B0  |597601 PREPARE AND STAIN CONCRETE

81  |665024 24" CORRUGATED STEEL PIPE (.109" THICK)




82 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN
83 680903 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
84 690124 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)
85 692309 24" ANCHOR ASSEMBLY
86 721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
87 721017 ROCK SLOPE PROTECTION (FACING, METHOD
B) (CY
88 729011 R)JCK)SLOPE PROTECTION FABRIC (CLASS 8)
89 820112 MARKER (CULVERT)
90 820134 OBJECT MARKER (TYPE P)
91 032432 CRASH CUSHION (TYPE TRACC)
92(F) |045622 CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING
93 840504 4" THERMOPLASTIC TRAFFIC STRIPE
94 850122 PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Mercer Fraser Company will work with interested subcontractors to identify opportunities to break down items into
economically feasible packages.

Please fax or email your response and scope to (707) 443-0277 or lday@mercerfraser.com

NAME OF BUSINESS:

( ) WE CAN PARTICIPATE IN THIS CONTRACT
TYPE OF SERVICE OR SUPPLIES:

() WE CANNOT PARTICIPATE IN THE CONTRACT

SIGNATURE: DATE:

Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor’s license,
worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and
Payment Bonds may be required. Conditions or exceptions in Subcontractor’s quote are expressly rejected unless
accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and
specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance.
Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser
Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal
opportunity employer and will consider all bids that may be submitted.



rs neme: Mercer-Fraser Compan
STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION SURIETN NI pany

DBE GOOD FAITH EFFORTS DOCUMENTATION Contrect No:_01-0B4304
DES-OE-0102.11A (REV 12/2014)

Page20f3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items. of work offered and the dates and methods used for following
up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of i , e-mail 0 lep records, fax confirmations,
etc.

Name of DBE Solicited Date of Initial Solicitation tems of Work Offered Follow Up Methods and Dates

Please see attachment 2

3. For each tem of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price diflerence for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Provided Plans/
Homs ofWork | Speciations r \Fm Offoreg|  Name o Seiscted Fsatol Name of Rejected Fin Ogt- Price D(Isﬂ)mnco
S.T. Rhoades
x
i i [0 Construction DBE
70-71,78 Kives  [Cno [Bupet DBE
Construction
30-31 ®ves [Jno |Alluvion DBE
19-20, 22-25, 28, Water
s9.60,81.85.88 | K" 0% e nonents | PBE
1, 6-8, 29, 33-36, )
65, 93-94 s Klves [no Apply-A-Line | Non-DBE | No DBE Quotes
9 Xlves [no Whitson, Inc. Non-DBE | No DBE Quotes
18, 54-57 : M&S $49,130
; ’ X]YES No | Miller Farms Non-DB 6,437
59-60 i - ik Environmental $65,567 i
95(P), 50-51, YES no | Malcolm i Hillside $816,654 .
¥ Kl O i Non-DBE | it et $240,20
69, 95(P) [X]ves [no Avar Non-DBE Hillside Did notquote |
Construction Drilling w/ proper eqpt.

Ifthe firm selected for the item is not a DBE, provide the reasons for the salaction on a separate sheel and attach names, addresses, and phone numbers for the firms listed above.
Provide evidence as to why additional agreements could not be reached for DBES to perform work.

Contract No. 01-0B4304
&



sidder's Name: Mercer-Fraser Company

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION - 0I-0B4304
DBE GOOD FAITH EFFORTS DOCUMENTATION R

DES-OE-0102 11A (REV 12/2014) Page 2013

2. List the names of certified DBSimddlﬂndu-smwhkh they were solicited to bid on this project. mmmumofwmmwmmmmmmmdvummo

up initial and follow-up soly to d with thether the DBEs were interested. Attach copies of solicitat email ge records, fax
e,

Name of DBE Solicited Date of initial Solicitation tems of Work Offered Follow Up Methods and Datec
L

Please see attachment 2

aFor—:hunnl‘wukm-dl lable, mdicate wt the Bidder provi Muumswlu!omumdwu«b-ngun’odhﬂ!h-;dmdlmmdnsmhsn-

DBE. the DBEs thet provided quotss. the price quote for sach firm, lnd the price difference for each DBE ifthe selected firm is not w DBE. Provide copies of each DBE and Non-DBE
quats submitted to the Bidder whanaver a Non-DBE firm was selected over a DBE for work on tha Contract.

: :
Provided Plang/ 4
ook | Spuccton b W O Name o Seaced ‘ DeEe | bhesi it Fing ouse | Prce Dforance
| ' ! i
79-80,92 Xves [Ono ]ef‘fco‘ | Non-DBE 1 No DBE Quotes <
Painting ‘ | ‘ 1 |
| CJyes [no
Clyes [ne ;
| | |
|
Oyes [Ono i
Oves [Ono [ [ w I
| | |
! T ‘, !
| Oves [Owno | | ‘
{ T i
| Oves  [Owo | ‘
Oves [Ono 5 ‘
i |
| | |
[:]YES Cne '
llhirmnduhdfnrm-l-nnnntuDBE ‘provide the reasons for the ' O a4 Soeh rores, Miesaes, il phart nam =y ey
Pmmmnmm-ﬂmﬂw“idndbﬂ-nh-dh Oahmpuhmwoli

Contract No. 01-0B4304
4




ATTACHMENT B

DBE QUOTES USED

CONTRACT # 01-0B4304



Soliciation Log | Calls Only O\- ORUI3O 4 Page 1 of 9

Co\\ \oq

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD * HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 515-7563 2016-11-11 11:22:25 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Saolicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 515-7563 2016-11-14 13:03:01 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ANCHOR SINGH PAINTING

3030 BUCHANAN STREET » SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(916) 595-1837 2016-11-11 13:35:02 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(916) 595-1837 2016-11-14 13:04:52 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET * BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(415) 508-1800 2016-11-11 13:39:53 No answer M

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_calls.php?docs_adid=... 11/14/2016
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Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a
voicemail.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(415) 508-1800 2016-11-14 13:28:57 No answer M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a
voicemail.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT = VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 344-4518 2016-11-11 13:49:16 Estimator N

Comments: No, not submitting a quote for this project.

2nd Call Salicitation
Said not bidding during first call, so second call not made.

FRANK ZABEL TRUCKING, INC.

4726 CUMMINGS ROAD * EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 443-4277 2016-11-11 11:23:06 Unable to connect M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 443-4277 2016-11-14 13:30:04 Unable to connect M

Comments: May be interested in submitting a quote, however the call would not connect.

GENERAL SUPPLY COMPANY

971 87TH AVENUE *« OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation
Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_calls.php?docs_adid=... 11/14/2016
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(510) 632-5229 2016-11-11 13:50:33 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(510) 632-5229 2016-11-14 13:31:14 Estimator N

Comments: No, not submitting a quote for this project.

GR SUNDBERG, INC.

5211 BOYD ROAD * ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/20186.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 825-6565 2016-11-11 11:25:54 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 825-6565 2016-11-14 13:32:21 Receptionist Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

HAMANAKA PAINTING CO.

1805 2ND STREET, SUITE A « EUREKA, CA, 95501

Cert. #20535 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 444-3340 2016-11-11 13:56:26 Receptionist N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation
Said not bidding during first call, so second call not made.

HILLSIDE DRILLING, INC.

539 S. 11TH STREET * RICHMOND, CA, 94804

Cert. #42048 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(510) 234-6532 2016-11-11 13:57:16 No answer M

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_calls.php?docs_adid=... 11/14/2016
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Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a
voicemail.

2nd Call Saolicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(510) 234-6532 2016-11-14 13:33:25 Crystal Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

KA'PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 « BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 629-3300 2016-11-11 11:31:18 No answer M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a
voicemail.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 629-3300 2016-11-14 13:35:13 Receptionist N

Comments: No, not submitting a quote for this project.

KIONA LANDSCAPING
3889 F STREET, APT 2 » EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 616-4340 2016-11-11 12:09:13 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 616-4340 2016-11-14 13:36:28 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

MAY & ASSOCIATES
528 NAPA ROAD - SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

https://www.dbegoodfaith.com/submit_order/docs/ solicitation_log_calls.php?docs_adid=... 11/14/2016
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1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(415) 391-1000 2016-11-11 13:59:07 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(415) 391-1000 2016-11-14 13:37:39 Receptionist N

Comments: No, not submitting a quote for this project.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD * ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 825-1014 2016-11-11 12:10:22 Receptionist N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE * REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 246-2366 2016-11-11 12:11:40 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 246-2366 2016-11-14 13:38:54 Receptionist N

Comments: No, not submitting a quote for this project.

PARMETER GENERAL ENGINEERS & SERVICES,
INC

21025 KING RIDGE ROAD » CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_calls.php?docs_adid=. . 11/14/2016
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1st Call Salicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 566-7437 2016-11-11 12:12:47 Jenna N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation
Said not bidding during first call, so second call not made.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G » SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 824-4600 2016-11-11 12:14:18 Claire N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation
Said not bidding during first call, so second call not made.

RUPERT CONSTRUCTION SUPPLY, LP
12405 GOLD FLAKE CT. - RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(925) 229-5577 2016-11-11 14:01:17 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(925) 229-5577 2016-11-14 13:41:07 Sam h

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

S.T. RHOADES CONSTRUCTION, INC.
8585 COMMERCIAL WAY « REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Salicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 223-9322 2016-11-11 12:17:13 Brian Y

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_calls.php?docs_adid=... 11/14/2016
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Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 223-9322 2016-11-14 13:42:14 Kathy Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY * EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 441-8420 2016-11-11 12:18:47 Receptionist M

Comments: May be interested in submitting a quote, but they would like you to contact them so they can learn
more about the project.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 441-8420 2016-11-14 13:43:20 Receptionist M

Comments: May be interested in submitting a quote, but they would like you to contact them so they can learn
more about the project.

STONY CREEK GENERAL ENGINEERING
5321 COUNTY RD 206 * ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 526-3191 2016-11-11 12:20:22 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 526-3191 2016-11-14 13:44:54 Unable to connect M

Comments: May be interested in submitting a quote, however the call would not connect.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY » WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_calls.php?docs_adid=... 11/14/2016
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1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 629-3000 2016-11-11 14:04:42 Receptionist N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation
Said not bidding during first call, so second call not made.

WALLACE STRUCTURES

2515 TAWNDALE LN « HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 834-4992 2016-11-11 12:22:11 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 834-4992 2016-11-14 13:46:44 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

WATER COMPONENTS & BUILDING SUPPLY, INC

44 SIMMS STREET * SAN RAFAEL, CA, 94901

Cert. #27363 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(415) 524-8290 2016-11-11 14:06:27 Estimator Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(415) 524-8290 2016-11-14 13:49:02 Estimator Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 « FAIRFIELD, CA, 94585

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_calls.php?docs_adid=... 11/14/2016
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Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 419-5949 2016-11-11 14:09:27 Estimator M

Comments: They have not had a chance to review the invitation yet. They will look at it and respond if
interested.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(707) 419-5949 2016-11-14 13:49:34 Lines busy M

Comments: May be interested in submitting a quote, however the line was busy.

WILLOW HAWK INC

2562 SOUTH FORK ROAD « SALYER, CA, 95563

Cert. #43356 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

1st Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 739-3828 2016-11-11 14:10:46 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe)
(530) 739-3828 2016-11-14 13:51:00 Voicemail M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.
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SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD * HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2018.

Email Transmission

Email Address Send Date & Time Delivery Status
Briversconstruction@gmail.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(530) 625-5423 2016-11-10 09:20:20 Successful

ANCHOR SINGH PAINTING

3030 BUCHANAN STREET » SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
anchorspainting@gmail.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
No Fax Number n/a n/a

BAY LINE CUTTING & CORING, INC.
1635 FOURTH STREET » BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/20186.

Email Transmission

Email Address Send Date & Time Delivery Status
office@baylinecutting.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(415) 508-1811 2016-11-10 09:20:22 Successful

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT » VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.
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Email Transmission

Email Address Send Date & Time Delivery Status
echelon-ces@att.net 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
No Fax Number n/a n/a

FRANK ZABEL TRUCKING, INC.

4726 CUMMINGS ROAD * EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
zabeltrucking@gmail.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 443-4267 2016-11-10 09:23:08 Failed

GENERAL SUPPLY COMPANY

971 87TH AVENUE » OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
generalsupply@sbcglobal.net 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(510) 632-2315 2016-11-10 09:20:34 Successful

GR SUNDBERG, INC.

5211 BOYD ROAD * ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/20186.

Email Transmission

Email Address Send Date & Time Delivery Status
randy@agrsinc.biz 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 825-6563 2016-11-10 09:20:38 Successful

HAMANAKA PAINTING CO.

1805 2ND STREET, SUITE A » EUREKA, CA, 95501

Cert. #20535 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.
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Email Transmission

Email Address Send Date & Time Delivery Status
glenn@hamanakapainting.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 444-3346 2016-11-10 10:26:45 Failed

HILLSIDE DRILLING, INC.

539 S. 11TH STREET » RICHMOND, CA, 94804

Cert. #42048 (Women-owned) was identified in the California Unified Certification Program database on
11/10/20186.

Email Transmission

Email Address Send Date & Time Delivery Status
cheryl@hillsidedrilling.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(510) 234-3131 2016-11-10 09:20:39 Successful

KA'PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 « BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
Irobbins@kapelconstruction.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(530) 629-3300 2016-11-10 09:22:27 Failed

KIONA LANDSCAPING

3889 F STREET, APT 2 - EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
egruetzmacherjr@gmail.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
No Fax Number n/a n/a

MAY & ASSOCIATES

528 NAPA ROAD * SONOMA, CA, 95476
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Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
loran@maybio.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(415) 876-1111 2016-11-10 10:26:16 Failed

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD « ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
denamccullough@mcculloughconstructioninc.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 825-1769 2016-11-10 09:21:54 Successful

NORTHERN INDUSTRIAL ELECTRIC
2435 RADIO LANE * REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
nie01@sbcglobal.net 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(530) 246-2368 2016-11-10 09:21:06 Successful

PARMETER GENERAL ENGINEERS & SERVICES,
INC

21025 KING RIDGE ROAD * CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
parmeter@parameterges.com 2016-11-10 09:10:11 Bounced
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 566-7411 2016-11-10 09:21:07 Successful

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_notices.php?docs_adi... 1 1/14/2016



Soliciation Log | Notices Only Page 5 of 7

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G » SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
liza@pcz.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 824-6854 2016-11-10 09:21:08 Successful

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. » RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
estimating.rupert@gmail.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(925) 269-2861 2016-11-10 09:26:18 Successful

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY « REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
steve@strhoadesinc.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(530) 223-9222 2016-11-10 09:21:12 Successful

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY * EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
specialtytraffic@yahoo.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 445-1856 2016-11-10 09:21:19 Successful
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STONY CREEK GENERAL ENGINEERING

5321 COUNTY RD 206 « ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
luke@scgeinc.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(530) 988-5092 2016-11-10 09:21:12 Successful

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY » WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
tvce@tvce.biz 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(530) 629-3011 2016-11-10 09:26:37 Successful

WALLACE STRUCTURES

2515 TAWNDALE LN « HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/20186.

Email Transmission

Email Address Send Date & Time Delivery Status
wallacestr@aol.com 2016-11-10 09:10: 11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 768-3386 2016-11-10 09:21:19 Successful

WATER COMPONENTS & BUILDING SUPPLY, INC

44 SIMMS STREET » SAN RAFAEL, CA, 94901

Cert. #27363 (Women-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
jane@watercomponents.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(415) 524-8293 2016-11-10 09:21:20 Successful
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WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 * FAIRFIELD, CA, 94585

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
willisrebar@gmail.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(707) 759-3483 2016-11-10 09:21:19 Successful

WILLOW HAWK INC

2562 SOUTH FORK ROAD * SALYER, CA, 95563

Cert. #43356 (Minority-owned) was identified in the California Unified Certification Program database on
11/10/2016.

Email Transmission

Email Address Send Date & Time Delivery Status
willowhawkinc@gmail.com 2016-11-10 09:10:11 Delivered
Fax Transmission
Fax Number Send Date & Time Tranmission Status
(530) 829-3022 2016-11-10 09:22:28 Failed

https://www.dbegoodfaith.com/submit_order/docs/solicitation_log_notices.php?docs_adi... 11/14/2016
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FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax
notice sent to solicited companies.

EMAIL PROOF

Mercer-Fraser Company is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Restore Slope and Construct Retaining Walls
BID #: 01-0B4304

BID DUE DATE: 2016-11-15 at 2:00

AWARDING AGENCY/OWNER: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for
the following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH
METHOD) TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL
SYSTEM TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT)
CHANNELIZER (SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE
MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM
JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN
EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL
REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER
TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER
ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY SILT FENCE TEMPORARY
CONSTRUCTION ENTRANCE STREET SWEEPING TEMPORARY CONCRETE WASHOUT
TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS) NATURAL RESOURCE
PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED
PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT
MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE (EA)
REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP
WATER SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION
(SOLDIER PILE WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL
(SOLDIER PILE WALL) LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL
CONTRACTOR SUPPLIED ARBORIST SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT
ESTABLISHMENT WORK WOOD MULCH DUFF (SQFT) ROLLED EROSION CONTROL PRODUCT
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(JUTE MESH) ROLLED EROSION CONTROL PRODUCT (NETTING) CLASS 2 AGGREGATE BASE
(CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) CENTERLINE RUMBLE STRIP
(SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE A) PLACE HOT MIX ASPHALT DIKE (TYPE
E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL) STEEL SOLDIER PILE (HP 14 X 73) STEEL
SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE STRUCTURAL CONCRETE, BUTTRESS
STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL CONCRETE, WALER BAR
REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY COATED) (WALER)
TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND STAIN CONCRETE
24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE UNDERDRAIN 6"
NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE DOWNDRAIN
(.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
“ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC
TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.
If interested please contact:

Leota Day

200 Dinsmore Dr,

Fortuna, CA, 95540

Tel: 7074436371

Fax: 7074430277

Email: Iday@mercerfraser.com
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: 6 RIVERS CONSTRUCTION, INC.
200 Dinsmore Dr. Tel: (530) 515-7563
Fortuna, CA, 95540 Fax: (530) 625-5423

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN'MOVE-QUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation 1D below.
506214-36854

=R =

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:20:20 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: ANCHOR SINGH PAINTING
200 Dinsmore Dr. Tel: (916) 595-1837

Fortuna, CA, 95540 Fax: () -

Tel: (707) 443-6371

Fax: (707) 443-0277

Iday@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 80) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506227-36854

Fax back this invitation with your response to: (707) 443-0277

| ]Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ )Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:20:44 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversily participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log. php?docs_adid=36854
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: BAY LINE CUTTING & CORING, INC.
200 Dinsmore Dr. Tel: (415) 508-1800
Fortuna, CA, 95540 Fax: (415) 508-1811

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currentl ting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.108" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website,

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506232-36854

= OR =

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:20:22 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: ECHELON-CES MANAGEMENT &
200 Dinsmore Dr. CONSULTING

Fortuna, CA, 95540 Tel: (707) 344-4518

Tel: (707) 443-6371 Fax: () -

Fax: (707) 443-0277

Iday@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-QUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506273-36854

—-OR -

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:20:44 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: FRANK ZABEL TRUCKING, INC.
200 Dinsmore Dr. Tel: (T07) 443-4277
Fortuna, CA, 95540 Fax: (T07) 443-4267

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humbaoldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506282-36854

~OR-

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:23:08 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: GENERAL SUPPLY COMPANY
200 Dinsmore Dr. Tel: (510) 632-5229
Fortuna, CA, 95540 Fax: (510) 632-2315

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854

PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6* PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS B) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Slicitation ID below.
506285-36854

Fax back this invitation with your response to: (707) 443-0277

[ ] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:20:34 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax _log.php?docs_adid=36854
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: GR SUNDBERG, INC.
200 Dinsmore Dr. Tel: (707) 825-6565
Fortuna, CA, 95540 Fax: (707) 825-6563

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation 1D below.
506290-36854

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:20:38 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: HAMANAKA PAINTING CO.
200 Dinsmore Dr. Tel: (707) 444-3340
Fortuna, CA, 95540 Fax: (707) 444-3346

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854

PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506294-36854

=OR=

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

| 1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 10:26:45 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/\WBE, DVBE, SBE and other diversily participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: HILLSIDE DRILLING, INC.
200 Dinsmore Dr. Tel: (510) 234-6532
Fortuna, CA, 95540 Fax: (510) 234-3131

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION
Visit www.dbegoodfaith.comirespond to reply with the Solicitation ID below.
506297-36854
—-OR -

Fax back this invitation with your response to: (707) 443-0277

[ 1Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:20:39 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: KA'PEL CONSTRUCTION INC.
200 Dinsmore Dr. Tel: (530) 629-3300

Fortuna, CA, 95540 Fax: (530) 629-3300

Tel: (707) 443-6371

Fax: (707) 443-0277

Iday@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506307-36854

Fax back this invitation with your response to: (707) 443-0277

[ 1Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:22:27 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversily participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: KIONA LANDSCAPING
200 Dinsmore Dr. Tel: (7T07) 616-4340
Fortuna, CA, 95540 Fax: () -

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 8" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS B) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506309-36854

-=0OR -

Fax back this invitation with your response to: (707) 443-0277

[ 1Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.,

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:20:44 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016



Email & Fax Proofs | Restore Slope and Construct Retaining Walls

Email & Fax Proofs | Restore Slope and Construct Retaining Walls

INVITATION TO BID

FROM: Mercer-Fraser Company TO: MAY & ASSOCIATES
200 Dinsmore Dr. Tel: (415) 391-1000
Fortuna, CA, 95540 Fax: (415) 876-1111

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser Is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854

PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 8" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Callrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506318-36854

—-OR -

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 10:26:16 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: MC CULLOUGH CONSTRUCTION INC
200 Dinsmore Dr. Tel: (707) 825-1014
Fortuna, CA, 95540 Fax: (707) 825-1769

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith. com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.108" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506319-36854
-OR -

Fax back this invitation with your response to: (707) 443-0277

[ 1Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:21:54 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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INVITATION TO BID
FROM: Mercer-Fraser Company TO: NORTHERN INDUSTRIAL ELECTRIC
200 Dinsmore Dr. Tel: (530) 246-2366
Fortuna, CA, 95540 Fax: (530) 246-2368
Tel: (707) 443-6371
Fax: (707) 443-0277
Iday@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854

PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.108" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation 1D below.
506329-36854

-OR -

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:21:06 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: PARMETER GENERAL ENGINEERS &
200 Dinsmore Dr. SERVICES, INC

Fortuna, CA, 95540 Tel: (707) 566-7437

Tel: (707) 443-6371 Fax: (707) 566-7411

Fax: (707) 443-0277

lday@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https:/fwww.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 ] 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506331-36854
~0R -

Fax back this invitation with your response to: (707) 443-0277

[ 1Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]1lnterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:21:07 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: PRUNUSKE CHATHAM, INC
200 Dinsmore Dr. Tel: (707) 824-4600
Fortuna, CA, 95540 Fax: (70T) 824-6854

Tel: (707) 443-6371

Fax: (707) 443-0277
@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/'MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation 1D below.
506334-36854

-0OR -

Fax back this invitation with your response to: (707) 443-0277

[ 1Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested.

[ ]Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:21:08 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: RUPERT CONSTRUCTION SUPPLY, LP
200 Dinsmore Dr. Tel: (925) 229-5577

Fortuna, CA, 95540 Fax: (925) 269-2861

Tel: (707) 443-6371

Fax: (707) 443-0277

Iday@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 8" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506341-36854

~OR =~

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]lInterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:26:18 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log. php?docs_adid=36854
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: S.T. RHOADES CONSTRUCTION, INC.
200 Dinsmore Dr. Tel: (530) 223-9322
Fortuna, CA, 95540 Fax: (530) 223-9222

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854

PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation 1D below.
506342-36854

—-0R -

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ 1Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodF aith Inc. at 11/10/2016 098:21:12 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: SPECIALTY TRAFFIC SYSTEMS
200 Dinsmore Dr. Tel: (7T07) 441-8420
Fortuna, CA, 95540 Fax: (707) 445-1856

Tel: (707) 443-8371

Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 !

PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGINGCLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.108" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506347-36854

SOR=

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]interested, but we would like more information, Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:21:19 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MM\WBE, DVBE, SBE and other diversily participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854

Page 39 of 52

11/14/2016

Page 40 of 52

11/14/2016



Email & Fax Proofs | Restore Slope and Construct Retaining Walls

Email & Fax Proofs | Restore Slope and Construct Retaining Walls

INVITATION TO BID

FROM: Mercer-Fraser Company TO: STONY CREEK GENERAL ENGINEERING
200 Dinsmore Dr. Tel: (530) 526-3191
Fortuna, CA, 95540 Fax: (530) 988-5092

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854

PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506349-36854

o O

Fax back this invitation with your response to: (707) 443-0277

[ ] Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ 1interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc, at 11/10/2016 09:21:12 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversily participalion projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: TRINITY VALLEY CONSULTING
200 Dinsmore Dr. ENGINEERS, INC

Fortuna, CA, 95540 Tel: (530) 629-3000

Tel: (707) 443-6371 Fax: (530) 629-3011

Fax: (707) 443-0277

Iday@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humbeoldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.108" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506355-36854

~OR-

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]1No, we are not interested.

[ ]Iinterested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:26:37 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: WALLACE STRUCTURES
200 Dinsmore Dr. Tel: (707) B34-4992
Fortuna, CA, 95540 Fax: (707) 768-3386

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log. php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 8" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506362-36854

~OR-

Fax back this invitation with your response to: (707) 443-0277

[ 1Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:21:19 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversily participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: WATER COMPONENTS & BUILDING
200 Dinsmore Dr. SUPPLY, INC

Fortuna, CA, 95540 Tel: (415) 524-8290

Tel: (707) 443-6371 Fax: (415) 524-8293

Fax: (707) 443-0277

Iday@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humbeldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
506364-36854
-0OR -

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ ]No, we are nol interested.

[ 1interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:21:20 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MMWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: WILLIS REBAR
200 Dinsmore Dr. Tel: (707) 419-5949
Fortuna, CA, 95540 Fax: (707) 7569-3483
Tel: (707) 443-6371

Fax: (707) 443-0277

|day@mercerfraser.com

CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Salicitation ID below.
506368-36854

DR =

Fax back this invitation with your response to: (707) 443-0277

[ ]Yes, we will send a fax quote by the bid date.

[ 1No, we are not interested,

[ ]Interested. but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:21:19 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, MAWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: WILLOW HAWK INC
200 Dinsmore Dr. Tel: (530) 739-3828
Fortuna, CA, 95540 Fax: (530) 829-3022

Tel: (707) 443-6371

Fax: (707) 443-0277
Iday@mercerfraser.com
CONTACT NAME: Leota Day

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 2:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls
AGENCY NAME: Caltrans

PROJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-
IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG
BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE
PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE
(EA) REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (SOLDIER PILE
WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT WORK WOOD MULCH DUFF
(SQFT) ROLLED EROSION CONTROL PRODUCT (JUTE MESH) ROLLED EROSION CONTROL

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log php?docs_adid=36854 11/14/2016
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PRODUCT (NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT
BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE
A) PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR REINFORCING STEEL (EPOXY
COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE AND
STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109" THICK) 6" PERFORATED PLASTIC PIPE
UNDERDRAIN 8" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE
DOWNDRAIN (.108" THICK) 24" ANCHOR ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B)
(CY) "ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC
(CLASS 8) MARKER (CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC
STRIPE PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

RETURN SECTION
Visit oodfaith.com!/| to reply with the Solicitation ID below.
506369-36854
-OR -

Fax back this invitation with your response to: (707) 443-0277

[ 1Yes, we will send a fax quote by the bid date.

[ ]No, we are not interested.

[ ]interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 11/10/2016 09:22:28 am PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=36854 11/14/2016



Caltrans - Office Engineer - Opt-in Records

Home -#Construction Contract Awards #Opt-in Records

Opt-in Records
Search Results: Opt-in's on 01-0B4304

30 Opt-in records found.

West Coast Under Bridge Platforms

P.o Box 2837 Rohnert Park, Ca 94927
|Phone: 866-984-9526 |[Fax Number: 707-521-9045 ]
01-0B4304| Disadvantaged status: SBE

o

Services offered: We rent truck and trailer mounted under bridge
access platforms bare or operated. We also can provide negative reach
or below grade man lifts See us on the web at
www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net

L |

[A.C. DIKE CO I
[2788 VENTURE DR LINCOLN, CA, 95648 |

01-0B4304|[Phone: 9163-645-774 |[Fax Number: 916-645-9618
Disadvantaged status:

Services offered: Place asphalt dike and shoulder backing

iE

[Jarrett Foundations Inc.

[P.O. Box 971 West Sacramento, Ca 95691

01-0B4304/[Phone: 916-498-9999 " |[Fax Number: 916-498-9995
[Disadvantaged status: SBE

|Services offered: Drilled and Driven Piling

e —— —_— —

AKA Environmental
6650 Montresor Place, Alta Loma, CA 91737
[Phone: 323-547-9605 |Fax Number: 323-589-2430

IDisadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since
01-0B4304| 2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
please call for prices.

| SR 2

[ 1l 1

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=01-0B4304

Page 1 of 7
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Caltrans - Office Engineer - Opt-in Records

AKA Environmental
6650 Montresor Place, Alta Loma, CA 91737
Phone: 323-547-9605 Fax Number: 323-589-2430

Disadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since

01-0B4304 5005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
please call for prices.

Lo |

linterstate sales

l12600-200 locksley lane auburn ca 95602
01-0B4304||Phone: 530-823-6070 |[Fax Number: 530-823-6214
|Disadvantaged status:

|Services offered:

[Pacific Coast Drilling Co.

[364 Bellevue Ave Santa Rosa

01-0B4304/||Phone: 707-778-8316 ~ |[Fax Number: 707-789-9542
Disadvantaged status: SBE

Services offered: Drilling Contractor

e

IDiversified Concrete Cutting, Inc.

[59 Coney Island Dr. Sparks, NV 89431
01-0B4304/|[Phone: 775-331-1411 |[Fax Number: 775-331-1572
Disadvantaged status:
Services offered: rumble strips

NN | | ||| | S | | ||| | |

[2784 Homestead Road # 327 Santa Clara CA, 95051
[Phone: 4087844397 |[Fax Number: 5103736606 |
01-0B4304|[pisadvantaged status: DBE SBE |

Services offered: Certified DBE for Contractor-Supplied Biologist for
surveys monitoring and reporting and Natural Resource Protection
Plan. Contact us.

[A]luvion BEgical Consulting —l

| Colled  \\[1oflw

01-0B4304] [f’avement Recycling Systems |
[10240 San Sevain Way Mira Loma Ca 91752

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=01-0B4304

[Phone: 951-682-1091 |[Fax Number: 951-682-1094 [
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Caltrans - Office Engineer - Opt-in Records

Disadvantaged status:

Services offered: Cold planing, grind for rumble strips, grind for
recessed markers

01-0B4304

il

Pavement Recycling Systems

10240 San Sevain Way Mira Loma Ca 91752
Phone: 951-682-1091  |[Fax Number: 951-682-1094
Disadvantaged status:

Services offered: Cold planing, grind for rumble strips, grind for
recessed markers

ke

01-0B4304

United Rentals Trench Safety
12905 Old Virginia Road Reno, NV 89521

ﬁone: 775-691-9367 |Fax Number: 775-348-0133 ]
Disadvantaged status:

Services offered: SALES & RENTAL: TRENCH SAFETY: Steel Trench
Shields & Manhole Shields, Aluminum Hydraulic Shoring, and
Aluminum Boxes. SPECIALTY SHORING: Slide Rail, Beam & Plate,
Mega Shores, Hydraulic Bracing Systems. PLATES: Steel Road Plates
& Tread Cleaning Grids. PLUGS: Pipe Plugs & Pipe Testing
Equipment: CONFINED SPACE: Gas Monitors & Rescue Retrieval
Systems, Ventilators & Blowers. SAFETY TRAINING- Competent
Person &Trench Excavation Safety & Confined Space Training.
SALES ? Wattles, stakes, specialty erosion control products,
construction fabrics, traffic control items & contractor supplies plus
more.

e,

01-0B4304

L

|Statewide Traffic Safety & Signs, Inc.

6479 Eastside Rd. Redding, CA, 96001

Phone: 530-222-8023 |[Fax Number: 530-222-5517
Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and
pre-form materials. Locations Servicing California and Nevada:

http://www.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=01-0B4304

Page 3 of 7

11/10/2016



Caltrans - Office Engineer - Opt-in Records Page 4 of 7

Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

|
]Contractor Plan Center 4]
|5468 SE International Way Milwaukie, OR 97222 |
01-0B4304/|Phone: 503-650-0148 ~ |[Fax Number: 503-650-8273 |
[Disadvantaged status: |
Services offered: |
L |
I |Casc£ Ecological Grcrp, LLC T |
[2480 Penn Ave Mickinleyville, CA 95519 |
01-0B4304 IPhone: Fax Number: |
Disadvantaged status: SBE |
Services offered: Provides Biological Sevices. i
| J
Servitek Solutions Inc Called \\ ( \o| \l
636 Brea Canyon Road City of Industry ‘
01-0B4304|Phone: 6262271650 Fax Number: noX o A "\_S
[Disadvantaged status: DBE DVBE SBE |
|Services offered: i
|
M & B ENTERPRISES___ T o )
[6676 HARRINGTON AVENUE ARBUCKLE, CA 95912 |
01-0B4304/||Phone: 530-682-8032 |[Fax Number: 530-473-2249 |

Disadvantaged status: SBE
Services offered: K-RAILS

el
|UGE&E:CS,Inc. —| Q&\\ﬁ,é, \\‘\O |\Lo
550 N. Figueroa Street; # 6036 Los Angeles, Ca.. l
[Phone: 213-625-1016 |[Fax Number: 310-862-6879 | Lo oaswer
01-0B4304||Disadvantaged status: DBE SBE J
Services offered: UGE & ECS, Inc. Certified Industrial Hygiene L_ﬁ@ * s 3 :

prepare Lead Compliance Plans, UGE QSD/P prepares WPCP;
SWPPP. We can also provide Health & Safety Inspection and Training

if needed.

01-0B4304 lGSJ Utility Supply & Service C o\\e <\_ 11 ) \O l \\Ww
14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
Phone: 562-404-1113 |[Fax Number: 888-356-1250 | Noty sue b\eﬁ\? .

[Disadvantaged status: DBE DVBE SBE |
| 1

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=01-0B4304 11/10/2016



Caltrans - Office Engineer - Opt-in Records

Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE
PIPE;IRRIGATION PLUMBING; HDPE IRRGATION & WATER
SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE
BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE
FITTINGS (MDPE & METFIT);TRENCH DRAIN

ulL

|L.B. Foster Company

E32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587

Phone: (510) 240-4400 Fax Number: (510) 240-4410
01-0B4304|[pisadvantaged status: ]

Services offered: Material supplier of Sheet Pile, H Beams, Wide
Flange and Pipe Pile. For use as shoring, cofferdams, beam and
lagging, and steel foundation.

01-0B4304

—

|Apex Fence Co Inc
[19896 Alexander Ave Anderson CA 96007 |
[Phone: 5303653316 |[Fax Number: 5303655478
[Disadvantaged status: SBE

Services offered:

Rl

01-0B4304

The Construction Zone _l
4961 Pacheco Blvd. Martinez, CA, 94553 |
Phone: 925-387-8013 Fax Number: 925-293-0800 J
[Disadvantaged status: DBE SBE |

Services offered: The Construction Zone is a DBE, SBE & WBE
supplier of cones, barricades, delineators, signs, temporary and
permanent traffic markings and markers, general construction
supplies, paint, striping supplies, crowd control, SWPPP supplies,
survey supplies, arrowboards, CMS boards, traffic control equipment,
safety supplies, sign installation supplies, custom signs, aluminum
signs, cardboard signs, corrugated plastic signs, street name signs, roll
-up signs, ADA signs, thermoplastic, raingear, high visibility vests and
pants, tape measures, flares, reflective tape and sheeting, detectable
warning surfaces, dust masks, shovels, rakes, batteries, beacons,
gloves, hard hats, first aid Kits, safety glasses, measuring wheels, head
lamps, and more. Some items are available to rent. Temporary
construction fence now available. We offer delivery and are available
statewide for certain activities. TCZ can supply your next job, contact
us today to discuss what you need, even if it is not listed above we can
get it for you. www.theconstructionzone.us.com

01-0B4304 |Natura1 Resources Management Corporation

il

1434 3rd Street Eureka, CA 95501
Phone: 707-269-1367 Fax Number: 707-442-8823
|Disadvantaged status: SBE

L

—

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=01-0B4304
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Caltrans - Office Engineer - Opt-in Records

Services offered: Natural Resources Management Corporation (NRM)
offers the following services: Natural Resource Protection Plans,
Biological Resource Information Plans, worker awareness training,
regulatory specialists, agency permitting including CDFW, USFWS,
ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries
biologists, raptor and migratory bird surveys and plans, fish salvage
plans, botanical surveys, wetland delineations, pre-construction
surveying and reporting, compliance monitoring, and GIS mapping.
We are a certified Small Business Enterprise in business since 1971.
Please see www.nrmcorp.com for more information.

o 2o A o Lt |
[Drill Tech Drilling & Shoring, Inc, |
[2200 Wymore Way Antioch, CA 94509 i
01-0B4304||Phone: 925-978-2060 |[Fax Number: 925-978-2063 ]
Disadvantaged status: |
Services offered:
| b Al e ek
T Highway Specialty Company Inc
PO BOX 141 Palo Cerdo, CA 96073
ﬁ’hone: 530-949-5631 jﬁx Number: 855-846-5806 ]
[Disadvantaged status: DBE SBE |
Services offered: WE ARE A CERTIFIED DBE SUPPLIER AND
01-0B4304||CONTRACTOR, FULL TRAFFIC CONTROL COMPANY,

CONSTRUCTION AREA SIGN, PERMANENT SIGNAGE
CONTRACTOR. WE HAVE PORTABLE MESSAGE BOARDS,
ARROW BOARDS, LIGHT TOWERS AND ATTENUATOR TRUCK
FOR RENTAL. AS WELL A FULL CUSTOM SIGN SHOP AND OFFER
ANYTHING YOU MIGHT NEED TO HELP GET YOUR PROJECT
COMPLETE. DBE CERT #43436

e — —— —_— —

01-0B4304||Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just

[First Vanguard Rentals & Sales ]
|Z:)8 Union Ave Suite A Fairfield

[Phone: 707 673 2165 Fax Number: 707 673 2789
[Disadvantaged status: DVBE SBE i

Services offered: -SUPPLIER- We are a Supplier that offers a full array
of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water

about anything you may need on the job. We offer a wide variety of
materials, supplies, and/or equipment for sale also, such as Guardrail,
end Terminal Kits (SKT, SRT), crash cushions (temporary and
alternative), PPE, erosion control products, saws, pumps, Detectable
Warning mats, Cones, Barricades, and almost anything else you may
need on the job. Call or email for availability and pricing and let us
help you meet your DVBE/SBE goals (requirements and incentives).

|

01-0B4304||Wells Sweeping

"
|

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=01-0B4304
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Caltrans - Office Engineer - Opt-in Records

5425 Marmith Avenue Sacramento, CA 95841
Phone: 9165680104 Fax Number: 9166463760
Disadvantaged status: DVBE SBE

Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the
largest construction companies on the largest projects in Northern
California. www.wellssweeping.com

01-0B4304

BTS

343 E WIND DR RIPON CA 95366

lPhone: 209-857-0068 [Fax Number:

[Disadvantaged status: DBE

I

Services offered: Super Dumps, Bottom Dumps, Transfers, End
Dumps

01-0B4304

|1

5 Feathers
PO BOX 20274 Bakersfield, California 93390
Phone: 661-709-3087 |[Fax Number:

Disadvantaged status: SBE

I |

Services offered: DBE is pending Erosion Control Material Supplier;
SWPPP, WPCP Preparation, Implementation Services

01-0B4304

L

[St Francis Electric 4|
[1001 Carden Street San Leandro CA 94577

|Phone: 510-639-0639 Fax Number: 510-639-9116
|Disadvantaged status: ]
Services offered: ]

-

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=01-0B4304
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and alternative), PPE, erosion control products, saws, pumps,
Detectable Warning mats, Cones, Barricades, and almost anything
else you may need on the job. Call or email for availability and pricing
and let us help you meet your DVBE/SBE goals (requirements and
incentives).

1l

01-0B4304

lﬁzlls Sweeping
[5425 Marmith Avenue Sacramento, CA 95841
Phone: 9165680104 |[Fax Number: 9166463760 |

Disadvantaged status: DVBE SBE

Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the
largest construction companies on the largest projects in Northern
California. www.wellssweeping.com

01-0B4304

= .

[BTS =)
[343 E WIND DR RIPON CA 95366 ]
|Phone: 209-857-0068 ||Fax Number: 2y |
|

|Disadvantaged status: DBE

Services offered: Super Dumps, Bottom Dumps, Transfers, End
Dumps

i

01-0B4304

5 Feathers —I
PO BOX 20274 Bakersfield, California 93390 |
Phone: 661-709-3087 J Fax Number: ]

IDisadvantaged status: SBE

Services offered: DBE is pending Erosion Control Material Supplier;
SWPPP, WPCP Preparation, Implementation Services

it

L

01-0B4304

|_SYFrancis Electric
|1001 Carden Street San Leandro CA 94577
[Phone: 510-639-0639 |[Fax Number: 510-639-9116

[Services offered:

(.

rCal-Con Pumping, Inc.

[Disadvantaged status: j
|
|
J

[1 Avenue of the Palms, Ave Suite #212 San Francisco,, Ca. 94130

[Phone: 415-401-9838 ~ |[Fax Number: 415-401-7664
|Disadvantaged status: DBE

Services offered: Cal-Con Pumping, Inc. is a Certified Small Woman

Owned Business with over 40 years experience in the concrete

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=01-0B4304
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Caltrans - Office Engineer - Opt-in Records Page 8 of 8

construction industry and has 5 Certifications to perform this service.
Cal-Con is able to provide you with concrete pumping needs for both
public works and private industry projects. Current and past work
performance includes bridges, water treatment plants, hospitals,
transportation, tunnels and other commercial and residential work.
Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function)
compliant company. CONCRETE PUMPING AND FURNISH, PUMP,
PLACE CONCRETE

01-0B4304

Water Components & Building Supply, Inc
44 Simms St. San Rafael, CA 94901
[Phone: 415-524-8290 |[Fax Number: 415-524-8293
Disadvantaged status: DBE SBE 'S \\\ € \ﬁ
01-0B4304([Services offered: Water Components and Building supply, Incisa
e o Sere AR
Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining

Walls, Utility Boxes, Sewer Products, Waterproofing Materials.
OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

Ca\led Wi |io
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INVITATION TO BID

FROM: Mercer-Fraser Company TO: HILLSIDE DRILLING, INC,

200 Dinsmore Dr. Tel: (6§10) 234-6532

Fortuna, CA, 95540 Fax: (§10) 234-3131

Tel: (707) 443-6371

Fax: (707) 443-0277 %b ;)
Iday@mercerfraser.com M
CONTACT NAME: Leota Day b b&

Mercer-Fraser Company is Seaking Qualified DBE 5
BID DUE DATE: 11/15/20186 at 2:00 \9

BID/PROJECT #. 01-0B4304
PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: Caltrans
PROQJECT LOCATION: Big Lagoon, Humboldt, CA

Mercer-Fraser |s currently requesting quotes from all qualified DBE subcontractors and/or suppllers for the
following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARK ING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER
(SURFACE MOUNTED) TEMPORARY SIGNAL SYSTE M PORTABLE CHANGEABLE MESSAGE SIGN
(EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION
PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT
MOVE-IN/MOVE-QUT (TEMPORARY EROSION CONT ROL) TEMPORARY COVER TEMPORARY CHECK
DAM TEMPCRARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROL L TEMPORARY GRAVEL
BAG BERM TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET
SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE
YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) CONTRACTOR-SUPPLIED
BIOLOGIST (LS) NATURAL RESOURCE PROTECTION PLAN DESTROY WE LL REMOVE PAINTED
TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STR
IPE REMOVE PAVEMENT MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF)
REMOVE PIPE (EA) RE MOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET RQADSIDE SIGN
(ONE POST) COLD PLANE ASPHALT CONCR ETE PAVEMENT CLEARING AND GRUBBING (L.S)
DEVELOP WATER SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE
EXCAVATION (SOLRIER PILE WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE
BACKFIL L (SOLDIER PILE WALL) LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL
CONTRACTOR SUPPLIED ARBORIS T SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT
ESTABLISHMENT WORK WOOD MULCH DUFF (SQFT) ROLLE D EROSION CONTROL PRODUCT
(JUTE MESH) ROLLED EROSION CONTROL PRODUCT (NETTING) CLASS 2 AGGREGATE B ASE (CY)
HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) CENTERLINE RUMBLE STRIP
(SINUSQIDAL) PLACE HOT MIX ASPHALT DIK E (TYPE A) PLACE HOT MIX ASPHALT DIKE (TYPE E)
TACK COAT GROUND ANCHOR (SUBHORIZONTAL) STEEL SOL DIER PILE (HP 14 X 73) STEEL
SOLDIER PILE (W 14 X 80) 30" DRILLED HOLE STRUCTURAL CONCRETE, BUTTR ESS STRUCTURAL
CONCRETE, BARRIER SLAB STRUCTURAL CONCRETE, WALER BAR REINFORCING STEEL
(BUTTRESS) BAR REINFORCING STEEL (EPOXY COATED) (WALER) TIMBER LAGGING CLEAN AND
PAINT STEEL SOLDIER PILING PREPARE AND STAIN CONCRETE 24" CORRUGATED STEEL PIPE
(.109" THICK) 6" PERFORATED PLASTIC PIPE UN DERDRAIN 6" NON-PERFOQRATED PLASTIC PIPE

12
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mdder's name: Mercer-Fraser Company

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION " —01-0B4304
DBE GOOD FAITH EFFORTS DOCUMENTATION i el -
DES-OE-0102 1A (REV 12/2014)

Page3of 3

4. Describe the Bidder's outreach sfforts to identify and solicit the interest of all certified DBEs that have the capability to perform the wark of the Conlract. Provide copies of supporting
documents. i

Description of Outreach Dates Location (if applicable) Results

Ran DBE Advertisement| 10/18/16-11/15/16 Compliance News Ad ran for 4 weeks

Ran DBE Advertisement| 10/17/16-11/15/16 Weekly Bid Flash Ad ran for 4 weeks
Ad ran for 4 weeks

Ran DBE Advertisement| 10/17/16-11/15/16 Caltrans Website
Ran DBE Advertisement 10/24/16-11/15/16 | Humbold Builder's Exchange ~ Ad ran for 3 weeks

Ran DBE Advertisement 10/17/16-11/15/16 Shasta Builder's Exchange Ad ran for 4 weeks

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, sp and ts of the Contract to assist them in
ding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date ofthe contracts. Provide copies of supporting d nt

Mercer-Fraser Company makes project plans and specifications available for review and copying at our Fortuna office or by
email . The engineering staff is available to answer questions or offer technical assistance in person or over the phone to all

_interested parties. No assistance was needed

bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the

6. Describe the Bidder's efforts made to assist d DBEs in obtaining
dates. Provide copies of supporting documents.
Mercer-Fraser Company offers assistance in obtaining bonding, lines of credit, insurance and other services lo interested

subcontractors. No assistance was needed

7. Describe the Bidder's efforts made to assisti ted DBEs in g Y equif t, suppli rials, or related assistance or services, excluding supplies and
ipment the DBE purch or leases from the prime contractor or its affiliate. Identify the DBES assisted, the type of assistance offered, and the dates. Provide copies of supporting
ip i Is, or related assi or i

d;wrm-nh. List efforts made to assist interested DBEs in cbtaining bonding, lines of credit, insurance, Y equip pp s,
Judi and equi the DBE sut actor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date.

PP

Provide ;opi“ of supp g

in ting, recruiting, and using DBE firms. If the agencies were contacted in writing,

8. List the names of agencies and the dates on which they were to provide
provide copies of supporting documents,
Mercer-Fraser Company uses the California Department of Trasnportation DBE search website to locate DBE firms .

Advertisements are placed in various trade publications inviting DBE firms to participate in bidding

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 01-0B4304
5
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Minority Sub-Bids Requested

Granite Construction Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Highway 121 Bridge Replacement Near Napa (CALTRANS)
Contract # 04--2A3204

BID DATE: 10/25/2016
Granite Construction Co.
1324 5. State Street
Ukiah, CA 95482

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 10/17/2016

An Equal Opportunity Employer

Mercer-Fraser Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Highway Improvements: Overlay/ Signs/ ADA
Contract # 01-415004

BID DATE: 10/27/2016 BID TIME: 2:00 pm
Mercer-Fraser Company Phone: (707) 443-6371
PO Box 1006 FAX: (707) 443-0277
Eureka, CA 95547 Date of Ad: 09/27/2016

An Equal Opportunity Employer

Mercer-Fraser Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Restore Slope and Construct Retaining Wall
Contract # 01-0B4304

BID DATE: 11/15/2016 BID TIME: 2:00 pm
Mercer-Fraser Company Phone: (707) 443-6371
PO Box 1006 FAX: (707) 443-0277
Eureka, CA 95547 Date of Ad: 09/27/2016

An Equal Opportunity Employer

Mercer-Fraser Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Hot Mix AC, Roadway Excavation,

Signal &Lighting
Contract # 03-3C804

BID DATE: 10/26/2016 BID TIME: 2:00 pm
Mercer-Fraser Company Phone: (707) 443-6371
PO Box 1006 FAX: (707) 443-0277
Eureka, CA 95547 Date of Ad: 09/27/2016

An Equal Opportunity Employer

Granite Construction Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Highway 101 Crib Wall Near Leggett (CalTrans)
Contract # 01-0B5104

BID DATE: 10/26/2016
Granite Construction Co.
1324 S. State Street
Ukiah, CA 95482

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 10/18/2016

An Equal Opportunity Employer

Mercer-Fraser Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Rehabilitate Culverts
Contract # 01-402814

BID DATE: 11/17/2016 BID TIME: 2:00 pm
Mercer-Fraser Company Phone: (707) 443-6371
PO Box 1006 FAX: (707) 443-0277
Eureka, CA 95547 Date of Ad: 09/27/2016

An Equal Opportunity Employer
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Minority Sub-Bids Requested

Mercer-Fraser Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Ramp Widening, Install Ramp Metering and Fiber Optic Cable
Contract # 10-1C4214

BID DATE: 11/03/2016 BID TIME: 2:00 pm
Mercer-Fraser Company Phone: (707) 443-6371
PO Box 1006 FAX: (707) 443-0277
Eureka, CA 95547 Date of Ad: 09/27/2016

An Equal Opportunity Employer

Mercer-Fraser Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Restore Slope and Construct Retaining Wall
Contract # 01-0B4304

BID DATE: 11/15/2016 BID TIME: 2:00 pm
Mercer-Fraser Company Phone: (707) 443-6371
PO Box 1006 FAX: (707) 443-0277
Eureka, CA 95547 Date of Ad: 09/27/2016

An Equal Opportunity Employer

Sequoia Construction

Is requesting quotations from all qualified DVBE

sub-contractors & material suppliers for the following Project:

Schatz Energy Research Center

Contract # PW16-2
BID DATE: 11/10/2016 BID TIME: 3:00 pm
Sequoia Construction Phone: (707) 442-3596
PO Box 6061 FAX: (707) 442-0304

Eureka, CA 95502 Date of Ad: 10/27/2016

An Equal Opportunity Employer

Granite Construction Company

Is requesting quotations from all qualified WBE
sub-contractors & material suppliers for the following Project:

Highway 162 Wall Near Covelo
Contract # 01-0B5404

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 10/24/2016

BID DATE: 11/03/2016
Granite Construction Co.
1324 S. State Street
Ukiah, CA 95482

An Equal Opportunity Employer

Mercer-Fraser Company

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

Rehabilitate Culverts
Contract # 01-402814

BID DATE: 11/17/2016 BID TIME: 2:00 pm
Mercer-Fraser Company Phone: (707) 443-6371
PO Box 1006 FAX: (707) 443-0277
Eureka, CA 95547 Date of Ad: 09/27/2016

An Equal Opportunity Employer

Adroit Construction Co., Inc.

Is requesting quotations from all qualified
MBE, WBE, DBE, DVBE, SBE, EOE
sub-contractors & material suppliers for the following Project:

Del Norte Airport Terminal
Contract # FAA AIP NO. 03-06-0057-034-2016

BID TIME: 3:00 pm
Phone: (541) 482-4098
FAX: (541) 482-4218
Date of Ad: 10/27/2016

BID DATE: 11/17/2016
Androit Construction Co.
185 Mistletoe Rd.
Ashland, OR 97520

An Equal Opportunity Employer
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Minority Sub-Bids Requested

GRANITE

Is requesting quotations from all qualified WBE
sub-contractors & material suppliers for the following Project:

HIGHWAY 162 WALL NEAR COVELO
Contract # 01-0B5404

BID DATE: 11/03/2016

Granite Construction Co.
1324 S. State Street
Ukiah, CA 95547

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 10/24/2016

An Equal Opportunity Employer
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Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

RESTORE SLOPE AND CONSTRUCT RETAINING WALL
Contract # 01-0B4304

BID DATE: 11/15/2016

Mercer-Fraser Company
P.0O. Box 1006

Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 10/17/2016

An Equal Opportunity Employer

GRANITE

Is requesting quotations from all qualified WBE
sub-contractors & material suppliers for the following Project:

HIGHWAY 101 CULVERTS NEAR LAYTONVILLE
Contract # 01-402814

BID DATE: 11/17/2016

Granite Construction Co.
1324 S. State Street
Ukiah, CA 95547

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 11/07/2016

An Equal Opportunity Employer
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Is requesting quotations from all qualified DVBE
sub-contractors & material suppliers for the following Project:

SCHATZ ENERGY RESEARCH CENTER

BID DATE: 11/10/2016
Sequoia Construction
P.0. Box 6061
Eureka, CA 95502

BID TIME: 3:00 pm
Phone: (707) 442-3596
FAX: (707) 442-0304
Date of Ad: 10/28/2016

An Equal Opportunity Employer
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Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

REHABILITATE CULVERTS
Contract # 01-402814

BID DATE: 11/17/2016

Mercer-Fraser Company
P.0. Box 1006

Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 10/17/2016

An Equal Opportunity Employer

adroit

CONSTRUCTION
COMPANY, INC.

Is requesting quotations from all qualified MBE WBE DBE DVBE SBE
EOE sub-contractors & material suppliers for the following Project:

DEL NORTE AIRPORT TERMINAL

BID DATE: 11/17/2016 BID TIME: 4:00 pm
Androit Construction Co., Inc. Phone: (541) 482-4098
185 Mistletoe Road FAX: (541) 482-4218

Ashland, OR 97520 Date of Ad: 10/28/2016

An Equal Opportunity Employer
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Minority Sub-Bids Req'uest__ed

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

RESTORE SLOPE AND CONSTRUCT RETAINING WALL
Contract #01-084304

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 10/17/2016

BID DATE: 11/15/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

An Equal Opportunity Employer
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Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

REHABILITATE CULVERTS
Contract #01-402814

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 10/17/2016

BID DATE: 11/17/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

An Equal Opportunity Employer

GRANITE

Is requesting quotations from all qualified WBE
sub-contractors & material suppliers for the following Project:

HIGHWAY 101 CULVERTS NEAR LAYTONVILLE
Contract #01-402814

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 11/07/2016

BID DATE: 11/17/2000

Granite Construction Co.
1324 S. State Street
Ukiah, CA 95547

An Equal Opportunity Employer

GRANITE

Is requesting quotations from all qualified WBE EOE
sub-contractors & material suppliers for the following Project:

2016 SEWER & WATER REPLACEMENT
Contract #16-10

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 11/14/2016

BID DATE: 11/29/2016

Granite Construction Co.
1324 S. State Street
Ukiah, CA 95547

An Equal Opportunity Employer

GRANITE

Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

N STATE ST. & LOW GAP RD. INTERSECTION IMPROVEMENTS
Contract #16-06

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 11/14/2016

BID DATE: 11/30/2016

Granite Construction Co.
1324 5. State Street
Ukiah, CA 95547

An Equal Opportunity Employer
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Is requesting quotations from all qualified DBE
sub-contractors & material suppliers for the following Project:

REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)
Contract #01-430604

BID DATE: 12/13/2016
Mercer-Fraser Company
P.0O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/03/2016

An Equal Opportunity Employer
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Home Construction Contract Awards -wAdvertised Projects This Week
Listing for all primes seeking assistance with project 01-0B4304. 2 results found.

Contractor: Stewart Engineering Inc. Contact: Keith Stewart

Address: 5323 Eastside Road Redding, Ca 96001

Phone: 5302448464 Fax: 5302448462 Email: kstewart@sebinc.net

Services needed: Stewart Engineering Inc. is requesting quotes from all qualified subcontractors
and suppliers including certified DBE firms for the following items of work, including but not limited
to: Lead Compliance Plan, Construction Area Signs, , Traffic Control System, Temporary Pavement
Marking and Stripe, Channelizer (Surface Mounted), Temporary Signal System, Portable Changeable
Message Sign, Temporary Railing (Type K), Temporary Crash Cushion, Prepare Storm Water
Pollution Prevention Plan, Move-In/Move-Out Temporary Erosion Control, Temporary Cover,
Temporary Chick Dam, Temporary Drainage Inlet, Temporary Fiber Roll, Temporary Silt Fence,
Street Sweeping, Temporary Concrete Washout, Temporary Fence (ESA), Contractor Supplied
Biologist, Natural Resource Protection Plan, Destroy Well, Remove Pavement Marker and Stripe,
Remove Asphalt Concrete Dike, Remove Culvert, Remove Pipe, Remove Down drain, Cold Plane
Asphalt Concrete Pavement, Clearing and Grubbing, Develop Water Supply, Roadway Excavation,
Shoulder Backing, Structure Excavation (Soldier Pile Wall), Structure Backfill (Soldier Pile Wall),
Concrete Backfill (Soldier Pile Wall), Lean Concrete Backfill, Invasive Species Removal, Contractor
Supplied Arborist, Soil Amendment, Organic Fertilizer, Plant Establishment Work, Wood Mulch,
Duff, Rolled Erosion Control Product, Class 2 Aggregate Base, Hot Mix Asphalt (Type A),
Geosynthetic Pavement Interlayer (Asphalt Binder), Center Line Rumble Strip, Place Hot Mix
Asphalt Dike (Type A & E), Tack Coat, Ground Anchor (Subhorizontal), Steel Soldier Pile (HP14x73 &
W 14x90), 30" Drilled Hole, Structural Concrete (Buttress & Barrier Slab), Bar Reinforcing Steel,
(Epoxy Coated Coping, Timber Lagging, Clean and Pain Soldier Piling, Prepare and Stain Soldier
Piling, 24" Corrugated Steel Pipe, 6" Perforated Plastic Pipe Underdrain, 6" Non-Perforated Plastic
Pipe Underdrain, 24? Corrugated Steel Pipe Downdrain, 24" Anchor Assembly, Rock Slope
Protection, Marker (Culvert), Object, 4" Thermoplastic Traffic Stripe, Pavement Maker
(Retroreflective-Recessed)

Requirements: Stewart Engineering Inc. is an EEO Employer. We encourage and actively solicit
proposals from DBE subcontractors and suppliers on all our projects. All qualified DBE
subcontractors must be registered and certified by the California Department of Transportation.
Plans & Specifications may be obtained from the Department of Transportation's website:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php. Prior to the bid, upon request,
you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining
necessary equipment, supplies, materials or services etc., which may be required by the Owner.
Subcontractors must possess a current contractor?s license, worker?s compensation and insurance
coverage during the entire length of the prime contract. Conditions or exceptions in Subcontractor?s
quote are expressly rejected unless accepted in writing prior to bid opening. All Subcontractors will
be required to sign our standard Subcontract Agreement. You must be registered and provide your
Department of Industrial Relations number.

Date posted: 10/13/2016

Contractor: Mercer-Fraser Company Contact: Leota Day

Address: PO Box 1006 Eureka, CA 95502

Phone: (707) 443-63 Fax: (707) 443-02 Email: l[day@mercerfraser.com

Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE
subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN
PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD (LS)
CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TEMPORARY PAVEMENT
MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE
MOUNTED) TEMPORARY SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA)
TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE
MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT

http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=01-0B4304 10/17/2016



Caltrans - Office Engineer - Advertised Projects This Week Page 2 of 2

ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL
REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY COVER
TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER
ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY SILT FENCE TEMPORARY
CONSTRUCTION ENTRANCE STREET SWEEPING TEMPORARY CONCRETE WASHOUT
TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS) NATURAL RESOURCE
PROTECTION PLAN DESTROY WELL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED
PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT
MARKER REMOVE ASPHALT CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE (EA)
REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP
WATER SUPPLY ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION
(SOLDIER PILE WALL) STRUCTURE BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL
(SOLDIER PILE WALL) LEAN CONCRETE BACKFILL INVASIVE SPECIES REMOVAL
CONTRACTOR SUPPLIED ARBORIST SOIL AMENDMENT (CF) ORGANIC FERTILIZER PLANT
ESTABLISHMENT WORK WOOD MULCH DUFF (SQFT) ROLLED EROSION CONTROL
PRODUCT (JUTE MESH) ROLLED EROSION CONTROL PRODUCT (NETTING) CLASS 2
AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC
PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT MIX ASPHALT DIKE (TYPE A)
PLACE HOT MIX ASPHALT DIKE (TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X 90) 30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS STRUCTURAL CONCRETE, BARRIER SLAB
STRUCTURAL CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR
REINFORCING STEEL (EPOXY COATED) (WALER) TIMBER LAGGING CLEAN AND PAINT
STEEL SOLDIER PILING PREPARE AND STAIN CONCRETE 24" CORRUGATED STEEL PIPE
(.109" THICK) 6" PERFORATED PLASTIC PIPE UNDERDRAIN 6" NON-PERFORATED PLASTIC
PIPE UNDERDRAIN 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 24" ANCHOR
ASSEMBLY ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) "ROCK SLOPE PROTECTION
(FACING, METHOD B) (CY)" ROCK SLOPE PROTECTION FABRIC (CLASS 8) MARKER
(CULVERT) OBJECT MARKER (TYPE P) CRASH CUSHION (TYPE TRACC) CALIFORNIA ST-10
BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4" THERMOPLASTIC TRAFFIC STRIPE
PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Requirements: Mercer-Fraser Company is a union signatory contractor. Subcontractors must
possess a current contractor?s license, worker?s compensation and insurance coverage during the
entire length of the prime contract. 100% Performance and Payment Bonds may be required.
Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing.
All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and
specifications are available for viewing at our office or you may call Mercer-Fraser Company for
further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment,
materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified
firms seeking work on this project. We are an equal opportunity employer and will consider all bids
that may be submitted.

Date posted: 10/17/2016

http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=01-0B4304 10/17/2016
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Leota Day O\-0B4304
From: The Weekly Bid Flash <support@theweeklybidflash.com>

Sent: Monday, October 17, 2016 11:13 AM

To: Leota Day

Subject: Copy of your DBE Ad - Restore Slope and Construct Retaining Walls

Date Of Advertisement Placement: 10/17/2016 11:12:43 AM

Mercer-Fraser Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE,DVBE
sub-contractors and material suppliers for the following project:

Restore Slope and Construct Retaining Walls

City/Location: Big Lagoon
County: Humboldt

Owner: Caltrans
Bid Date: Tuesday 11/15/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for
the following items of work: LEAD COMPLIANCE PLAN
PROGRESS SCHEDULE (CRITICAL PATH METHOD)
TIME-RELATED OVERHEAD (LS)
CONSTRUCTION AREA SIGNS
TRAFFIC CONTROL SYSTEM
TEMPORARY PAVEMENT MARKING (PAINT)
TEMPORARY TRAFFIC STRIPE (PAINT)
CHANNELIZER (SURFACE MOUNTED)
TEMPORARY SIGNAL SYSTEM
PORTABLE CHANGEABLE MESSAGE SIGN (EA)
TEMPORARY RAILING (TYPE K)
TEMPORARY CRASH CUSHION SYSTEM
JOB SITE MANAGEMENT
PREPARE STORM WATER POLLUTION PREVENTION PLAN
RAIN EVENT ACTION PLAN
STORM WATER SAMPLING AND ANALYSIS DAY
STORM WATER ANNUAL REPORT
MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)
TEMPORARY COVER
TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION
TEMPORARY FIBER ROLL
TEMPORARY GRAVEL BAG BERM

1



TEMPORARY SILT FENCE
TEMPORARY CONSTRUCTION ENTRANCE
STREET SWEEPING
TEMPORARY CONCRETE WASHOUT
TEMPORARY FENCE (TYPE ESA)
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN
DESTROY WELL
REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING
REMOVE THERMOPLASTIC TRAFFIC STRIPE
REMOVE PAVEMENT MARKER
REMOVE ASPHALT CONCRETE DIKE
REMOVE CULVERT (LF)

REMOVE PIPE (EA)

REMOVE DOWNDRAIN (EA)

RESET MILEPOST MARKER
RESET ROADSIDE SIGN (ONE POST)

COLD PLANE ASPHALT CONCRETE PAVEMENT
CLEARING AND GRUBBING (LS)
DEVELOP WATER SUPPLY
ROADWAY EXCAVATION
SHOULDER BACKING
STRUCTURE EXCAVATION (SOLDIER PILE WALL)
STRUCTURE BACKFILL (SOLDIER PILE WALL)
CONCRETE BACKFILL (SOLDIER PILE WALL)
LEAN CONCRETE BACKFILL
INVASIVE SPECIES REMOVAL
CONTRACTOR SUPPLIED ARBORIST
SOIL AMENDMENT (CF)

ORGANIC FERTILIZER
PLANT ESTABLISHMENT WORK
WOOD MULCH
DUFF (SQFT)

ROLLED EROSION CONTROL PRODUCT (JUTE MESH)
ROLLED EROSION CONTROL PRODUCT (NETTING)
CLASS 2 AGGREGATE BASE (CY)

HOT MIX ASPHALT (TYPE A)

ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
CENTERLINE RUMBLE STRIP (SINUSOIDAL)
PLACE HOT MIX ASPHALT DIKE (TYPE A)
PLACE HOT MIX ASPHALT DIKE (TYPE E)
TACK COAT
GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73)
STEEL SOLDIER PILE (W 14 X 90)

30" DRILLED HOLE
STRUCTURAL CONCRETE, BUTTRESS
STRUCTURAL CONCRETE, BARRIER SLAB

2



STRUCTURAL CONCRETE, WALER
BAR REINFORCING STEEL (BUTTRESS)
BAR REINFORCING STEEL (EPOXY COATED) (WALER)
TIMBER LAGGING
CLEAN AND PAINT STEEL SOLDIER PILING
PREPARE AND STAIN CONCRETE
24" CORRUGATED STEEL PIPE (.109" THICK)
6" PERFORATED PLASTIC PIPE UNDERDRAIN
6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)
24" ANCHOR ASSEMBLY
ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
"ROCK SLOPE PROTECTION (FACING, METHOD
B) (CY)"
ROCK SLOPE PROTECTION FABRIC (CLASS 8)
MARKER (CULVERT)
OBJECT MARKER (TYPE P)

CRASH CUSHION (TYPE TRACC)
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING
4" THERMOPLASTIC TRAFFIC STRIPE
PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

Bid documents can be viewed at or obtained from:
Caltrans Website

Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current
contractor’s license, worker’s compensation and insurance coverage during the entire length of the
prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in
Subcontractor’s quote are expressly rejected unless accepted in writing. All Subcontractors will be
required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing
at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is
needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company
intends to work cooperatively with all qualified firms seeking work on this project. We are an equal
opportunity employer and will consider all bids that may be submitted.

Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502
Phone: (707) 443-6371 Fax: (707) 443-0277
Justin Zabel
lday@mercerfraser.com

Published on 10/17/2016 1:00:00 PM
by The Weekly Bid Flash
a Trade and Focus Publication
located at www.theweeklybidflash.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date



Mercer-Fraser Company

is seeking certified and qualified DBE subs and/or
suppliers to provide

following items of work:

LEAD COMPLIANCE PLAN;

PROGRESS SCHEDULE (CRITICAL PATH
METHOD);,

TIME-RELATED OVERHEAD (LS);
CONSTRUCTION AREA SIGNS;

TRAFFIC CONTROL SYSTEM;
TEMPORARY PAVEMENT MARKING
(PAINT);

TEMPORARY TRAFFIC STRIPE (PAINT);
CHANNELIZER (SURFACE MOUNTED),
TEMPORARY SIGNAL SYSTEM;
PORTABLE CHANGEABLE MESSAGE SIGN
(EA);

TEMPORARY RAILING (TYPE K);
TEMPORARY CRASH CUSHION SYSTEM;
JOB SITE MANAGEMENT;

PREPARE STORM WATER POLLUTION
PREVENTION PLAN;

RAIN EVENT ACTION PLAN;

STORM WATER SAMPLING AND ANALYSIS
DAY;

STORM WATER ANNUAL REPORT;
MOVE-IN/MOVE-OUT (TEMPORARY
EROSION CONTROL),

TEMPORARY COVER;

TEMPORARY CHECK DAM;

TEMPORARY DRAINAGE INLET
PROTECTION;

TEMPORARY FIBER ROLL;

TEMPORARY GRAVEL BAG BERM;
TEMPORARY SILT FENCE;

TEMPORARY CONSTRUCTION ENTRANCE;
STREET SWEEPING;

TEMPORARY CONCRETE WASHOUT;
TEMPORARY FENCE (TYPE ESA);
REMOVE YELLOW THERMOPLASTIC
TRAFFIC STRIPE (HAZARDOUS WASTE),;
CONTRACTOR-SUPPLIED BIOLOGIST (LS);
NATURAL RESOURCE PROTECTION PLAN;
DESTROY WELL;

REMOVE PAINTED TRAFFIC STRIPE;
REMOVE PAINTED PAVEMENT MARKING;
REMOVE THERMOPLASTIC TRAFFIC
STRIPE;

REMOVE PAVEMENT MARKER;

REMOVE ASPHALT CONCRETE DIKE;
REMOVE CULVERT (LF);

REMOVE PIPE (EA);

REMOVE DOWNDRAIN (EA);

RESET MILEPOST MARKER;

RESET ROADSIDE SIGN (ONE POST);
COLD PLANE ASPHALT CONCRETE
PAVEMENT;

CLEARING AND GRUBBING (LS);
DEVELOP WATER SUPPLY;

ROADWAY EXCAVATION;

SHOULDER BACKING;

STRUCTURE EXCAVATION (SOLDIER PILE
WALLY);

Contact: Justin Zabel, Mark Benzinger
P.O. Box 1006
Eureka,CA,95502-1006

Phone:(707) 443-6371

Fax:(707) 443-0277
Email:lday@mercerfraser.com

Bid Due on:11/15/2016 at 02:00 PM
Solicitation Number: 01-0B4304

STRUCTURE BACKFILL (SOLDIER PILE




WALL);

CONCRETE BACKFILL (SOLDIER PILE
WALL);

LEAN CONCRETE BACKFILL;

INVASIVE SPECIES REMOVAL,;
CONTRACTOR SUPPLIED ARBORIST;

SOIL AMENDMENT (CF);

ORGANIC FERTILIZER;

PLANT ESTABLISHMENT WORK;

WOOD MULCH;

DUFF (SQFT);

ROLLED EROSION CONTROL PRODUCT
(JUTE MESH);

ROLLED EROSION CONTROL PRODUCT
(NETTING);

CLASS 2 AGGREGATE BASE (CY);

HOT MIX ASPHALT (TYPE A);

ASPHALT BINDER (GEOSYNTHETIC
PAVEMENT INTERLAYER);
GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC);

CENTERLINE RUMBLE STRIP
(SINUSOIDAL);

PLACE HOT MIX ASPHALT DIKE (TYPE A);
PLACE HOT MIX ASPHALT DIKE (TYPE E);
TACK COAT;

GROUND ANCHOR (SUBHORIZONTAL),
STEEL SOLDIER PILE (HP 14 X 73);

STEEL SOLDIER PILE (W 14 X 90);

30" DRILLED HOLE;

STRUCTURAL CONCRETE, BUTTRESS;
STRUCTURAL CONCRETE, BARRIER SLAB;
STRUCTURAL CONCRETE, WALER;

BAR REINFORCING STEEL (BUTTRESS);
BAR REINFORCING STEEL (EPOXY COATED)
(WALER);

TIMBER LAGGING;

CLEAN AND PAINT STEEL SOLDIER PILING;
PREPARE AND STAIN CONCRETE;

24" CORRUGATED STEEL PIPE (.109"
THICK);

6" PERFORATED PLASTIC PIPE
UNDERDRAIN;

6" NON-PERFORATED PLASTIC PIPE
UNDERDRAIN;

24" CORRUGATED STEEL PIPE DOWNDRAIN
(.109" THICK);

24" ANCHOR ASSEMBLY;

ROCK SLOPE PROTECTION (LIGHT, METHOD
B) (CY);

"ROCK SLOPE PROTECTION (FACING,
METHOD B) (CY)";

ROCK SLOPE PROTECTION FABRIC (CLASS
8);

MARKER (CULVERT);

OBJECT MARKER (TYPE P);

CRASH CUSHION (TYPE TRACC);
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED)
WITH BICYCLE RAILING;

4" THERMOPLASTIC TRAFFIC STRIPE;
PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)

for Caltrans - Restore Slope and Construct Retaining

Walls - Coniract #: 01-0B4304 in Big Lagoon,CA




Mercer Fraser Company will work with interested
subcontractors to identify opportunities to break
down items into economically feasible packages.

Please fax or email your response and scope to (707)
443-0277 or lday@mercerfraser.com.

Mercer-Fraser Company is a union signatory
contractor. Subcontractors must possess a current
contractor's license, worker's compensation and
insurance coverage during the entire length of the
prime contract. 100% Performance and Payment
Bonds may be required. Conditions or exceptions in
Subcontractor's quote are expressly rejected unless
accepted in writing. All Subcontractors will be
required to sign our standard Subcontract
Agreement. Plans and specifications are available
for viewing at our office or you may call Mercer-
Fraser Company for further assistance. Please call if
assistance is needed in obtaining bonding, insurance,
equipment, materials and supplies. Mercer-Fraser
Company intends to work cooperatively with all
qualified firms seeking work on this project. We are
an equal opportunity employer and will consider all
bids that may be submitted.

The Mercer-Fraser Company Good Faith Effort ad has been published in both the Compliance
News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Tue Oct 18
21:12:40 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague 111

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved




NOPS - Regional Jobs Bidding

MERCER-FRASER COMPANY
IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MRE/WEBE/SBE/DRE/NVRE SUR-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT

DOT 01-430604 REPLACE BRIDGE RAILS
AND WIDEN (FOUR BRIDGES)
BID DATE: 12/13/2016  BID TIME: 2:00 PM
Mercer-Fraser Company PHONE: 707-443-6371
P.O. Box 1006 FAX: 707-443-0277

Eureka, CA 95502 CSL:105709 AD RUN: 11/03/2016 TO 12/13/2016

J.F. SHEA CONSTRUCTION, INC
1S REQUESTING QUOTATIONS FROM ALL QUALIFIED MBF/WEBF/SRE/DBE/DVBE SUR-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-0B4304 RESTORE SLOPE AND
CONSTRUCT RETAINING WALLS

BID DATE: 11/1522016  BID TIME: 2:00 PM
1.F. SHEA CONSTRUCTION. INC PHONE: 530-246-4292
PO BOX 494519 FAX: 530-246-9940

REDDING, CA 96049 CSL: 769989 AD RUN: 11/07/16 TO 11/15/16

STEVE MANNING CONSTRUCTION, INC
IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 03-3F7604 REALIGN CURVES, WIDEN SHOULDERS
BID DATE: 11/29/2016  BID TIME: 2:00 PM
STEVE MANNING CONSTRUCTION, INC PHONE: §30-222-0810
PO BOX 491660 FAX: 530-222-4908

REDDING, CA 96049 CSL: 754230 AD RUN: 11/02/16 TO 11/29/16

MERCER-FRASER COMPANY
IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/W EBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-2H3504 REPLACE AC SURFACING, PREPAVING
GRINDING, HMA, GUARDRAIL, STRIPING

BID DATE: 12/14/2016  BID TIME: 2:00 PM
Mercer-Fraser Company PHONE: 707-443-6371
P.O. Box 1006 FAX: 707-443-0277

Eureka, CA 95502 CSL:105709 AD RUN: 11/08/2016 TO 12/14/2016

MERCER-FRASER COMPANY
IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-402814 REHABILITATE CULVERTS
BID DATE: 11/17/2016 BID TIME: 2:00 PM
Mercer-Fraser Company PHONE: 707-443-6371
P.O. Box 1006 FAX: 707-443-0277

Eureka, CA 95502 CSL:105709 AD RUN: 10/17/2016 TO 11/17/2016

J.F. SHEA CONSTRUCTION, INC
IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 03-3F7604 REALIGN CURVES, WIDEN SHOULDERS
BID DATE: 11/29/2016  BID TIME: 2:00 PM
J.F. SHEA CONSTRUCTION, INC PHONE: 530-246-4292
PO BOX 494519 FAX: 530-246-9940

REDDING, CA 96049 CSL: 769989 AD RUN: 10/31/16 TO 11/29/16

J.F. SHEA CONSTRUCTION, INC
IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E6504 WIDEN BRIDGES, POLYESTER CONC OVERLAY,
COLD PLANE AC PYMT, HMA, GUARDRAIL

BID DATE: 11/15/2016  BID TIME: 2:00 PM
J.F. SHEA CONSTRUCTION, INC PHONE: 530-246-4292
PO BOX 494519 FAX: 530-246-9940

REDDING, CA 96049 CSL: 769989 AD RUN: 10/13/16 TO 11/15/16

MERCER-FRASER COMPANY
IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-
CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-0B4304 RESTORE SLOPE AND
CONSTRUCT RETAINING WALLS

BID DATE: 11/15/2016  BID TIME: 2:00 PM
Mercer-Fraser Company PHONE: 707-443-6371
P.O. Box 1006 FAX: 707-443-0277

Eureka. CA 95502 CSL:105709 AD RUN: 10/17/2016 TO 11/15/2016

530.592.3444 QQW.SDSqutionslnc.com

adroit

CONSTRUCTION CO., INC.

GSENEK DL COoONTHRADGCTDES

Adroit Construction Co., Inc. is a bidding GC for the

DEL NORTE AIRPORT

150 Dale Rupert Road, Crescent City, CA 95531
and is requesting supplier & subcontractor bids.

Bid Date: 11/17/16 Time: 2:00 PM

Subcontractor bid forms are available online at
www.adroitbuilt.com/biddingopportunities
Contact: Jessica Lewis Phone: (541) 482-4098
Email: jessica@adroitbuilt.com Fax: (541) 482-4218
Bids and/or Scope Letters are appreciated
prior to bid date. Thank you!
***prevailing Wage***

We are an equal opportunity employer requesting sub-bids from qualified
M/W/DVBE/SBE subcontractors & suppliers.
Minerity and women owned businesses are encouraged to apply.
Emerging small businesses are encouraged to apply.
Section 3 businesses are encouraged to apply.

CCB#44384 | CSLB#4549608

Shasta Builders’ Exchange - Weekly Bulletin - November 10, 2016

PAGE 9



Ad Proofs | Restore Slope and Construct Retaining Walls Page 1 of 4

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, VWomen,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
11/10/2016 08:37 AM. The ad ran from the publication date until the bid date listed

on the notice.

Qutreach Coordinator
Leota Day

Contact Information

200 Dinsmore Dr.

Fortuna, CA 95540

Tel: (707) 443-6371 ext.

Fax: (707) 443-0277

Email: Iday@mercerfraser.com

Mercer-Fraser
Company

is seeking qualified DBE

ProjectName e e
Restore Slope and Construct Retaining Walls

Bid/Contract #
01-0B4304

Awarding Agency
Caltrans

Project Location 'E
Big Lagoon, Humboldt County, CA

Bid Date
11/15/2016 at 2:00

Project Details

Mercer-Fraser is currently requesting quotes from all qualified DBE
subcontractors and/or suppliers for the following items of work: LEAD
COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH
METHOD) TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA
SIGNS TRAFFIC CONTROL SYSTEM TEMPORARY PAVEMENT
MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT)
CHANNELIZER (SURFACE MOUNTED) TEMPORARY SIGNAL
SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA)
TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION
SYSTEM JOB SITE MANAGEMENT PREPARE STORM WATER
POLLUTION PREVENTION PLAN RAIN EVENT ACTION PLAN
STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER
ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION
CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER
ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY SILT FENCE
TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE
ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL
REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED
PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC
STRIPE REMOVE PAVEMENT MARKER REMOVE ASPHALT
CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE (EA)
REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36854 11/14/2016



Ad Proofs | Restore Slope and Construct Retaining Walls Page 2 of 4

ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE
PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING
STRUCTURE EXCAVATION (SOLDIER PILE WALL) STRUCTURE
BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER
PILE WALL) LEAN CONCRETE BACKFILL INVASIVE SPECIES
REMOVAL CONTRACTOR SUPPLIED ARBORIST SOIL
AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT
WORK WOOD MULCH DUFF (SQFT) ROLLED EROSION CONTROL
PRODUCT (JUTE MESH) ROLLED EROSION CONTROL PRODUCT
(NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT
(TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT
INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING
FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT
MIX ASPHALT DIKE (TYPE A) PLACE HOT MIX ASPHALT DIKE
(TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X
90) 30" DRILLED HOLE STRUCTURAL CONCRETE, BUTTRESS
STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR
REINFORCING STEEL (EPOXY COATED) (WALER) TIMBER
LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE
AND STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109"
THICK) 68" PERFORATED PLASTIC PIPE UNDERDRAIN 6" NON-
PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED
STEEL PIPE DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY
ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) "ROCK
SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE
PROTECTION FABRIC (CLASS 8) MARKER (CULVERT) OBJECT
MARKER (TYPE P) CRASH CUSHION (TYPE TRACC) CALIFORNIA
ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4"
THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER
(RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36854 11/14/2016
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TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 11/10/2016 08:37 AM. The ad ran from the
publication date until the bid date listed on the notice.

Leota Day

Contact Information

200 Dinsmore Dr.

Fortuna, CA 95540

Tel: (707) 443-6371 ext.

Fax: (707) 443-0277

Email: Iday@mercerfraser.com

Mercer-Fraser
Company

is seeking qualified DBE

Project Name Epe o 5.
Restore Slope and Construct Retaining Walls

01-0B4304

Awarding Agency
Caltrans

Project Location ‘
Big Lagoon, Humboldt County, CA

Bid Date
11/15/2016 at 2:00

Project Details

Mercer-Fraser is currently requesting quotes from all qualified DBE
subcontractors and/or suppliers for the following items of work: LEAD
COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH
METHOD) TIME-RELATED OVERHEAD (LS) CONSTRUCTION AREA
SIGNS TRAFFIC CONTROL SYSTEM TEMPORARY PAVEMENT
MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT)
CHANNELIZER (SURFACE MOUNTED) TEMPORARY SIGNAL
SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA)
TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION
SYSTEM JOB SITE MANAGEMENT PREPARE STORM WATER
POLLUTION PREVENTION PLAN RAIN EVENT ACTION PLAN
STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER
ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION
CONTROL) TEMPORARY COVER TEMPORARY CHECK DAM
TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER
ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY SILT FENCE
TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING
TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE
ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
(HAZARDQUS WASTE) CONTRACTOR-SUPPLIED BIOLOGIST (LS)
NATURAL RESOURCE PROTECTION PLAN DESTROY WELL
REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED
PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC
STRIPE REMOVE PAVEMENT MARKER REMOVE ASPHALT
CONCRETE DIKE REMOVE CULVERT (LF) REMOVE PIPE (EA)
REMOVE DOWNDRAIN (EA) RESET MILEPOST MARKER RESET

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36854 11/14/2016
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ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE
PAVEMENT CLEARING AND GRUBBING (LS) DEVELOP WATER
SUPPLY ROADWAY EXCAVATION SHOULDER BACKING
STRUCTURE EXCAVATION (SOLDIER PILE WALL) STRUCTURE
BACKFILL (SOLDIER PILE WALL) CONCRETE BACKFILL (SOLDIER
PILE WALL) LEAN CONCRETE BACKFILL INVASIVE SPECIES
REMOVAL CONTRACTOR SUPPLIED ARBORIST SOIL
AMENDMENT (CF) ORGANIC FERTILIZER PLANT ESTABLISHMENT
WORK WOOD MULCH DUFF (SQFT) ROLLED EROSION CONTROL
PRODUCT (JUTE MESH) ROLLED EROSION CONTROL PRODUCT
(NETTING) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT
(TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT
INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING
FABRIC) CENTERLINE RUMBLE STRIP (SINUSOIDAL) PLACE HOT
MIX ASPHALT DIKE (TYPE A) PLACE HOT MIX ASPHALT DIKE
(TYPE E) TACK COAT GROUND ANCHOR (SUBHORIZONTAL)
STEEL SOLDIER PILE (HP 14 X 73) STEEL SOLDIER PILE (W 14 X
90) 30" DRILLED HOLE STRUCTURAL CONCRETE, BUTTRESS
STRUCTURAL CONCRETE, BARRIER SLAB STRUCTURAL
CONCRETE, WALER BAR REINFORCING STEEL (BUTTRESS) BAR
REINFORCING STEEL (EPOXY COATED) (WALER) TIMBER
LAGGING CLEAN AND PAINT STEEL SOLDIER PILING PREPARE
AND STAIN CONCRETE 24" CORRUGATED STEEL PIPE (.109"
THICK) 68" PERFORATED PLASTIC PIPE UNDERDRAIN 6" NON-
PERFORATED PLASTIC PIPE UNDERDRAIN 24" CORRUGATED
STEEL PIPE DOWNDRAIN (.109" THICK) 24" ANCHOR ASSEMBLY
ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) "ROCK
SLOPE PROTECTION (FACING, METHOD B) (CY)" ROCK SLOPE
PROTECTION FABRIC (CLASS 8) MARKER (CULVERT) OBJECT
MARKER (TYPE P) CRASH CUSHION (TYPE TRACC) CALIFORNIA
ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 4"
THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER
(RETROREFLECTIVE- RECESSED)

Plans and specs available on Caltrans website.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on
11/10/2016 08:37 AM.

Mercer-Fraser Company is seeking DBE s
in Big Lagoon -
dbegoodfaith.com/ads/Restore-SI...

08:11 AM - 10 Nov 2016

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36854 11/1 4/20 16



DBE COMMITMENT & GOOD FAITH EFFORT
DOCUMENTATION FOR:

Contract No. 01-0B4304

DBE DOCUMENTATION

e Attachment A - DBE Commitment Form
e Attachment B - DBE Quotes Used
e Attachment C - DBE Confirmation Pages

GOOD FAITH EFFORT DOCUMENTATION
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